

Government of the people's republic of Bangladesh
Office of the Director General
Department of Youth Development
Ministry of Youth & Sports
108, Motijheel C/A, Dhaka-1000

Invitation for Tenders

Memo No.: যুউঅ/যুপ্রকে/প্রাডন/পূর্ত কাজ/প্রাঃঅনুঃ-১৭/২০১১- ২৯০

Date: 27-11-2011

1	Ministry/Division	Ministry of Youth & Sports
2	Agency	Department of youth Development
3	Procuring Entity Name	Project Director, Project on Completion of Incomplete Works of the Old Training Centers. Department of Youth Development
4	Invitation for	Selection of contractors for completion of the incomplete works of the Old Training Centers under the Department of Youth Development (DYD) at 19 districts, Bangladesh.
5	Invitation Ref No	যুউঅ/যুপ্রকে/প্রাডন/পূর্ত কাজ/প্রাঃঅনুঃ-১৭/২০১১-২৯০
6	Date	27-11-2011

KEY INFORMATION

7	Procurement Method	Open Tendering Method (OTM)
---	--------------------	-----------------------------

FUNDING INFORMATION

8	Budget and Source of Funds	GOB
9	Development Partners (if applicable)	None

PARTICULAR INFORMATION

10	Tender Publication Date	29/11/2011
11	Tender Last Selling Date	27/12/2011
		Date Time
12	Tender Closing Date and Time	28/12/2011 12:30 Noon
13	Tender Opening Date and Time	28/12/2011 03:00 PM
14	Name & Address of the office(s)	Address: - Selling Tender Document i) Project Director, Project on Completion of Incomplete Works of the Old Training Centers. Department of Youth Development, 108, Motijheel C/A, Dhaka-1000. (ii) Divisional Commissioner, Dhaka Division, 1st 12Std. Govt. Bldg. Shegunbagicha, Dhaka. (iii) Sr.Asst. Chief, Ministry of Youth and Sports, Bhaban No-7, Room No-501, Bangladesh Secretariat, Dhaka. - Receiving Tender Document i) Project Director, Project on Completion of Incomplete Works of the Old Training Centers. Department of Youth Development, 108, Motijheel C/A, Dhaka-1000. (ii) Divisional Commissioner, Dhaka Division, 1st 12Std. Govt. Bldg. Shegunbagicha, Dhaka. (iii) Sr.Asst. Chief, Ministry of Youth and Sports, Bhaban No-7, Room No-501, Bangladesh Secretariat, Dhaka. - Opening Tender Document Project Director, Project on Completion of Incomplete Works of the Old Training Centers. Department of Youth Development, 108, Motijheel C/A, Dhaka-1000.
15	Pre-Tender Meeting	None

INFORMATION FOR TENDERER

16	Eligibility of Tenderer	As mentioned in Tender Document.
17	Brief Description of Works	Construction works of the (i) Office-cum-Academic Building (Vertical extension) at 19 districts (ii) 5-Storeied Male Hostel Building at Sylhet (iii) Male Hostel Building (vertical extension) at 18 districts; (iv) Female Hostel (vertical extension) at 19 districts (v) Officers' Quarter at Sylhet (vi) 3-Storeied Staff Quarter (Dormitory) at 19 districts & (vii) Site Development work at 19 districts.

Package No.	Lot No.	Name of Work	Location	Price of Tender Document (Tk.)	Tender Security (Tk.)	Completion Time
PCIW-1	1	Construction of Office-cum-Academic Building (vertical extension) of Shahid Sheikh Jamal YTC at Gopalganj	Gopalganj	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of Shahid Sheikh Jamal YTC at Gopalganj	Gopalganj	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of Shahid Sheikh Jamal YTC at Gopalganj	Gopalganj	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Shahid Sheikh Jamal YTC at Gopalganj	Gopalganj	1500.00	302000.00	10 months
	5	Site Development work at Shahid Sheikh Jamal YTC at Gopalganj	Gopalganj	500.00	5000.00	4 months
PCIW-2	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Jamalpur	Jamalpur	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Jamalpur	Jamalpur	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Jamalpur	Jamalpur	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Jamalpur YTC	Jamalpur	1500.00	302000.00	10 months
	5	Site Development work at Jamalpur YTC	Jamalpur	500.00	7000.00	4 months
PCIW-3	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Faridpur	Faridpur	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Faridpur	Faridpur	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Faridpur	Faridpur	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Faridpur YC	Faridpur	1000.00	236000.00	10 months
	5	Site Development work at Faridpur YC	Faridpur	500.00	5000.00	4 months
PCIW-4	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Comilla	Comilla	1000.00	205000	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Comilla	Comilla	1000.00	200000	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Comilla	Comilla	1000.00	170000	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Comilla YTC	Comilla	1500.00	300000	10 months
	5	Site Development work at Comilla YTC	Comilla	500.00		4 months
PCIW-5	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Sylhet	Sylhet	1000.00	205000.00	7 months
	2	Construction of 5-Storeied Male Hostel Building of YTC at Sylhet	Sylhet	1500.00	675000.00	14 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Sylhet	Sylhet	1000.00	133000.00	7 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Sylhet YTC	Sylhet	1500.00	236000.00	10 months
	5	Construction of 3-Storeied Officers' Quarter with 5-Storeied foundation at Sylhet YTC	Sylhet	1000.00	300000.00	10 months
	6	Site Development work at Sylhet YTC	Sylhet	1000.00	27000.00	4 months
PCIW-6	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Thakurgaon	Thakurgaon	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Thakurgaon	Thakurgaon	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Thakurgaon	Thakurgaon	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Thakurgaon YTC	Thakurgaon	1000.00	236000.00	10 months
	5	Site Development work at Thakurgaon YTC	Thakurgaon	500.00	11000.00	4 months
PCIW-7	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Sirajgonj	Sirajgonj	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Sirajgonj	Sirajgonj	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Sirajgonj	Sirajgonj	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Sirajgonj YTC	Sirajgonj	1500.00	300000.00	10 months
	5	Site Development work at Sirajgonj YTC	Sirajgonj	500.00	20000.00	4 months

Package No.	Lot No.	Name of Work	Location	Price of Tender Document (Tk.)	Tender Security (Tk.)	Completion Time
PCIW-8	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Kushtia	Kushtia	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Kushtia	Kushtia	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Kushtia	Kushtia	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Kushtia YTC	Kushtia	1500.00	235000.00	10 months
	5	Site Development work at Kushtia YTC	Kushtia	500.00	14000.00	4 months
PCIW-9	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Bagerhat	Bagerhat	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Bagerhat	Bagerhat	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Bagerhat	Bagerhat	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Bagerhat YTC	Bagerhat	1500.00	300000.00	10 months
	5	Site Development work at Bagerhat YTC	Bagerhat	500.00	14000.00	4 months
PCIW-10	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Bandarban YTC	Bandarban	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Bandarban YTC	Bandarban	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Bandarban YTC	Bandarban	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Bandarban YTC	Bandarban	1500.00	300000.00	10 months
	5	Site Development work at Bandarban YTC	Bandarban	500.00	6000.00	4 months
PCIW-11	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Jalukathi YTC	Jalukathi	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Jalukathi YTC	Jalukathi	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Jalukathi YTC	Jalukathi	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Jalukathi YTC	Jalukathi	1500.00	300000.00	10 months
	5	Site Development work at Jalukathi YTC	Jalukathi	500.00	15000.00	4 months
PCIW-12	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Pabna	Pabna	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Pabna YTC	Pabna	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Pabna YTC	Pabna	1000.00	133000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Pabna YTC	Pabna	1500.00	300000.00	10 months
	5	Site Development work at Pabna YTC	Pabna	500.00	5000.00	4 months
PCIW-13	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Shariatpur YTC	Shariatpur	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Shariatpur YTC	Shariatpur	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Shariatpur YTC	Shariatpur	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Shariatpur YTC	Shariatpur	1000.00	234000.00	10 months
	5	Site Development work at Shariatpur YTC	Shariatpur	500.00	5000.00	4 months
PCIW-14	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Madaripur YTC	Madaripur	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Madaripur YTC	Madaripur	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Madaripur YTC	Madaripur	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Madaripur YTC	Madaripur	1500.00	300000.00	10 months
	5	Site Development work at Madaripur YTC	Madaripur	500.00	5000.00	4 months
PCIW-15	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Kishoregonj YTC	Kishoregonj	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Kishoregonj YTC	Kishoregonj	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Kishoregonj YTC	Kishoregonj	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Kishoregonj YTC	Kishoregonj	1000.00	236000.00	10 months
	5	Site Development work at Kishoregonj YTC	Kishoregonj	500.00	9000.00	4 months
PCIW-16	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Khagrachari YTC	Khagrachari	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Khagrachari YTC	Khagrachari	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Khagrachari YTC	Khagrachari	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Khagrachari YTC	Khagrachari	1500.00	300000.00	10 months
	5	Site Development work at Khagrachari YTC	Khagrachari	500.00	9000.00	4 months
PCIW-17	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Chandpur YTC	Chandpur	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Chandpur YTC	Chandpur	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Chandpur YTC	Chandpur	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Chandpur YTC	Chandpur	1500.00	300000.00	10 months
	5	Site Development work at Chandpur YTC	Chandpur	500.00	7500.00	4 months
PCIW-18	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Rangamati YTC	Rangamati	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Rangamati YTC	Rangamati	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Rangamati YTC	Rangamati	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Rangamati YTC	Rangamati	1000.00	234000.00	10 months
	5	Site Development work at Rangamati YTC	Rangamati	500.00	7500.00	4 months
PCIW-19	1	Construction of Office-cum-Academic Building (vertical extension) of YTC at Naogaon YTC	Naogaon	1000.00	205000.00	7 months
	2	Construction of Male Hostel Building (vertical extension) of YTC at Naogaon YTC	Naogaon	1000.00	200000.00	7 months
	3	Construction of Female Hostel Building (vertical extension) of YTC at Naogaon YTC	Naogaon	1000.00	170000.00	8 months
	4	Construction of 3-Storeied Staff Quarter (Dormitory) with 5-Storeied Foundation at Naogaon YTC	Naogaon	1500.00	300000.00	10 months
	5	Site Development work at Naogaon YTC	Naogaon	500.00	6000.00	4 months

Tender schedule is obtainable from the offices mentioned above submitting main copy of treasury challan. Which is received by depositing noted amount of money (Non refundable) against code No-1/3640/5100/2366.

20	Name of Official Inviting Tender	Shishur Kumar Roy
21	Designation of Official Inviting Tender	Project Director
22	Address of Official Inviting Tender	108, Motijheel C/A, Dhaka-1000
23	Contact details of Official Inviting Tender	Tel. No.: 029512235 e-mail: royshishir21@yahoo.com

24. The Procuring Entity reserves the right to reject all the Tenders or annul the Tender proceedings

N.B. The tenderer submit their tender in sealed condition. If the tender is not received within the mentioned date & time, it will be directly rejected.

(Shishur Kumar Roy)
Project Director (Deputy Secretary)
Project on Completion of Incomplete Works
of the Old Youth Training Centers
Department of Youth Development.