

Metropolitan

Government of the People's Republic of Bangladesh

Office of the Executive Engineer

Local Government Engineering Directorate
Bhola

Tender No-03 (1996-97)

Dated : 10/09/1403 BS

24/12/96

Tender Notice

Tenders in Bangladesh Form No-2911 under sealed cover are invited from Local Govt. Engineering Directorate enlisted contractors/contractor firms (as per class & financial ability) and various projects pre-qualified contractors/contractor firms for implementation of works of the undermentioned schemes under the "Rural Infrastructure Maintenance Programme" under Local Government Engineering Directorate during 1996-97 financial year. Tenders will be received in the tender box kept at the office of the Superintending Engineer (Maintenance), LGED, LGED Building, Agaraon, Sher-e-Bangla Nagar, Dhaka-1207; Executive Engineer, LGED, Barisal, Jhalakathi, Pirojpur; Office of the Thana Engineer, Bhola Sadar, Borhanuddin, Doulatkhan, Lalmohar, Tajumuddin, Charfashion, Manpura and office of the undersigned up to 1:00 PM of $\frac{30/09/1403 \text{ BS}}{13/01/1997}$. All the tenders received will be opened at the office of the undersigned at 3:00 PM of $\frac{02/10/1403 \text{ BS}}{15/01/1997}$ before the tenderers (if any) present. Tender schedule can be bought at the prescribed cost (non-refundable) from the above mentioned offices upto the day before the date of submitting tender that is upto $\frac{29/09/1403 \text{ BS}}{12/01/1997}$. Other terms & conditions will be available at the office of the undersigned during office hours and all terms & conditions must be complied with.

Details of Scheme:

Group No.	Details of Scheme	Estimated cost	Earnest money	Cost of schedule	Time	2			
						3	4	5	6
1)	Rehabilitation of 18.63 m iron bridge at chain 4400m. on Baghar Hat Road at Ilisha Bus Stand under Bhola Sadar Thana (Sadar).	4,62,380/-	11,560/-	300/-	60 days				
2)	Extension of Bridge at chain 3200m on the left side of R&H Road on Borhanuddin canal (Borhanuddin).	2,68,435/-	6,711/-	300/-	60 days				
3)	Rehabilitation of iron bridge with Deckslab at chain 900m. on Abdul Jabbar College Canal near the house of Professor Abdul Kashem. (Borhanuddin).	4,30,095/-	10,753/-	300/-	60 days				
4)	Rehabilitation of 14.63m iron bridge at chain 2700m over Sachia canal on Nikunja Bridge to Bhola College Road (Sadar).	4,46,135/-	11,154/-	300/-	60 days				
5)	Rehabilitation of 18.29 m. iron bridge at chain 2006 m. on Majhir Hat-Hatnara Hat Road (Sadar).	4,67,525/-	11,689/-	300/-	60 days				
6)	(a) Rehabilitation of Deckslab and abatement at chain. 195m. of Kutuba Panchayet Bari to Borhangan-Raniganj Road (Borhanuddin). (b) Rehabilitation of bridge over Jayardob canal at chain 1843m on Borhanuddin Moazzemhat GCC Road (Borhanuddin)	2,40,389/-	6,010/-	300/-	60 days				
7)	Rehabilitation of Deckslab with extension of Bridge at chain 1450 m. over Jayan canal on Shantarat-Jayarchar Road (Borhanuddin).	2,20,622/-	5,516/-	300/-	60 days				
8)	Rehabilitation of 22.84m iron bridge at chain 1.00 km. on R&H Road to Hajikar Road under Tajumuddin thana (Tajumuddin).	3,36,253/-	8,407/-	300/-	60 days				
9)	Rehabilitation of 16.46m. iron bridge at chain 3.28 km. on R&H Road to BWD Road under Charfashion thana. (Charfashion).	3,74,332/-	9,360/-	300/-	60 days				
10)	(a) Rehabilitation of 10.00m iron bridge at chain 0.96 km. on Shibpur Khasherhat to Munshirhat Road under Tajumuddin thana (Tajumuddin). (b) Rehabilitation of 18.80m iron bridge at chain. 2.90 km on Md. Bok Bazar to Shambupur Road under Tajumuddin thana (Tajumuddin).	3,30,829/-	8,272/-	300/-	60 days				
11)	Rehabilitation of Deckslab with extension of bridge over Boalia canal at chain 487.8m. on Borhanuddin RHD to Bodar Bridge RHD (Borhanuddin).	3,04,372/-	7,615/-	300/-	60 days				
12)	Rehabilitation of 23.90m iron bridge at chain 1000m on Veduria-Nasir Majhi Kheyaghat Road (Sadar).	3,86,530/-	9,664/-	300/-	60 days				
13)	(a) Rehabilitation of 25.91m Iron Bridge at chain. 2.66 km. on Azimuddin to Nur Mia Hat Road (Doulatkhan). (b) Rehabilitation of 15.24 m. span Iron Bridge at chain. 5.382 km. on Baksheali Bridge to Nur Miar Hat Road. (Doulatkhan). (c) Rehabilitation of 10.97 m. span Iron Bridge at chain 0.47 km. on Bakat Ali Amin Bari Road Doulatkhan.	6,85,202/-	17,132/-	300/-	70 days				
14)	(a) Rehabilitation of 7.62m. Bridge at chain. 4.05 km. on Charfashion-Dularhat Road. (Charfashion). (b) Repairing of 11.10m. Bridge at chain. 0.00m on Dularhat-Sultana Kheyaghat Road under Charfashion thana (Charfashion). (c) Repairing of 10.00m. Bridge at chain. 9.70 km. on Dularhat Road under Charfashion thana (Charfashion).	3,70,688/-	9,268/-	300/-	60 days				
15)	Rehabilitation of 25.91 m. span Iron Bridge at chain 1.45 km. on Bhola to Charfashion R&H road to Farajibari Road under Doulatkhan thana (Doulatkhan).	6,86,800/-	17,170/-	300/-	70 days				
16)	Rehabilitation of Khayerhat Bridge over Kotolia canal on the south of Khayerhat Bazar under Borhanuddin thana. (Borhanuddin).	2,58,495/-	6,463/-	300/-	60 days				
17)	Rehabilitation of Deckslab and abatement at chain. 6594 m. near Borhanuddin RHD Dowery over Boalia canal under Borhanuddin thana (Borhanuddin).	2,62,195/-	6,555/-	300/-	60 days				
18)	Rehabilitation of 13.72m Iron Bridge at chain. 1.30 km on Anjunurhat Bakshirhat to Charkalmi Union under Charfashion thana. (Charfashion).	3,49,726/-	8,745/-	300/-	60 days				
19)	Repairing of 6.10m. Bridge at chain 1.00m on Raichad Bazar to Charfashion Boundary Road under Lalmoham thana (Lalmoham).	2,02,170/-	5,055/-	300/-	60 days				
20)	(a) Repairing of 10.71m Iron Bridge on the north of Sirajganj Bazar at chain. 1.2360m. on Hajirhat to Koraila Road (Manpura). (b) Repairing of 12.36m Iron Bridge near the house of A. Khaleq Mia at chain. 31.10m. on Hajirhat to Fayzuddin road under Manpura thana (Manpura). (c) Repairing of 9.90m Iron Bridge near Fayzuddin Secondary School at chain. 3216m on Hajirhat to Fayzuddin Road under Manpura thana (Manpura).	2,14,801/-	5,371/-	300/-	60 days				

Conditions:

- 1996-97 financial year enlistment papers/blue book, VAT Registration must be produced at the time of purchasing tender schedule and contractor's/contractor firm's representative must possess letter of authority & the stated papers and contractors/contractor firms possessing blue books issued from this office should submit only attested photostat copy of blue book and contractors/contractor firms possessing blue book issued by other district head office of LGED should submit attested photostat copies of also VAT registration G.I.R certificate besides the attested photostat copy of blue book, with the tender. Otherwise tender will be treated as cancelled.
- 2) Earnest money at the rate 2.50% (two point five zero per cent) should be submitted with the tender through BD/Pay-Order from any scheduled bank of Bangladesh in favour of the Executive Engineer, LGED, Bhola. The tender will be treated as cancelled outright if the amount of earnest money is submitted in the form of CD with the tender.
- 3) Special terms & conditions should be considered as part of the tender and all terms & conditions of Bangladesh Form No. 2911 should be complied with.
- 4) Tender will be treated as cancelled if the quoted rate in the tender is more than 5% below.
- 5) In case of quoting rate more than 5% (five per cent) above, rate analysis for each item in the tender should be submitted with the tender. Tender without rate analysis in case of tender quoting rate more than 5% above will be treated as cancelled outright.
- 6) In such cases of works where departmental/salvaged materials will be used, Income Tax & VAT will be deducted/deposited at the time of receiving bill on the basis of gross bill amount including the price of such used materials.
- 7) The authority reserves the right to accept any tender, partly accept, partly reject or reject all tenders without assigning any reason. No compensation can be claimed for that.

Md. Anwar Hassan

Executive Engineer

Local Government Engineering Directorate
Bhola

Ananya, a fortnightly magazine for women, awarded 'Ananya top-ten award '96' at a function on Friday at the children auditorium of the National Museum. Recipients are: Prime Minister Sheikh Hasina, Dr Flora Zaibun Mazid, Dr Najma Chowdhury, Dr Sofia Ahmed, Mahamuda Haq Chowdhury, Sayeeda Khanam, Faria Hossain, Kanak Champa, Catherine Masud and Dr Sultana Zaman.

What's on today . . .

Workshop on child labour: A national workshop on child labour, organised by the Ministry of Labour and Manpower, ILO and IPEC, will be inaugurated. Chief guest: M A Mannan, State Minister for Labour and Manpower. Venue: German Cultural Centre, House: 10. Rd: 9, Dhanmondi. Time: 9 am.

Discussion: The Dhaka Chamber of Commerce and Industry, Foreign Investors Chamber of Commerce and Industry and Metropolitan Chamber of Commerce and Industry will jointly hold a discussion meeting on the outcome of the First Ministerial Conference of the World Trade Organisation recently held in Singapore. Venue: Dhaka Sheraton Hotel. Time: 4 pm.

Workshop: A day-long workshop on HIV/AIDS focusing the role of recruiting agencies in AIDS prevention will be held. Venue: Hotel Sundarban. State Minister for Labour and Manpower M A Mannan will inaugurate the workshop organised by Shikkha Shashtha Unnayan Karzakram (SHSUK).


Memorial lecture: Alamgir Kabir Memorial Lecture will be held on the fourth day of the 5th International Short and Alternative Film Festival. Venue: Children's auditorium, National Museum.

Seminar: A seminar on 'knowledge-based cooperating computer systems' will be held. Speaker Dr Syed Misbah Deen, Professor of Computer Science, University of Keele, UK. Venue: Auditorium of Atomic Energy Centre, 4 Kazl Nazrul Islam Avenue. Time: 11:00 am.

Discussion: The Holy Family Red Crescent Hospital will hold a discussion marking the silver jubilee of Victory Day. Venue: BA Siddiqui Nursing School auditorium. Time: 6:00 pm.

Rotary Club of Dhanmondi: The weekly meeting of the club will be held. Venue: Sonargaon Hotel. Time: 5:30 pm.

Rotary Club of Greater Dhaka: The weekly meeting will be held. Venue: Officers' Club, Baily Road. Time: 5:15 pm.



Prof E V K Fitzgerald, Director, Finance and Trade Policy Research Centre, Queen Elizabeth House, University of Oxford, UK delivering key-note speech at the seminar on 'Macro-economic vulnerability, international finance and aid' organised by Bangladesh Economic Association at the auditorium of the Academy of Planning and Development in the city yesterday. Prof Wahiuddin Mahmud and Debapriya Bhattacharya also seen. —Star photo

Qulkhani

Qulkhani of Begum Rokeya Khanom, mother of Moazzem Hossain Khan, the Executive Chairman of the Bangladesh Export Processing Zones Authority will be held after asar prayers tomorrow at house no 12, road no 8, section 10 of Mirpur (opposite to the Mirpur Indoor Stadium), says a press release.

Begum Rokeya Khanom died of heart failure on Thursday night. She was 76.

PATC course begins

A three-day refresher's course for joint secretaries and equivalent officers began yesterday at PATC, Savar, reports BSS.

Thirty senior officers are participating in the course.

The objective of the course is to highlight on how administrative efficiency of the officers can be promoted.

Government of the People's Republic of Bangladesh

Office of the Executive Engineer

Barisal Public Works Division, Barisal

Tender Notice

Tender Notice No 118/1996-97

1. Name of work : Vertical extention of Barisal Police Line Hospital with repair & reconstruction during 1996-97.
2. Estimated cost : 26,90,789/-
3. Earnest money : 53,820/-
4. Last date of selling tender : 12-1-97 up to office hours.
5. Date of receiving tender and time of opening : 13-1-97 up to 12:00 Noon and will be opened on the same day at 12:15 PM (in presence of the interested contractors).
6. Place of selling and receiving tender form, schedule etc : Divisional Commissioner, Barisal and all Divisions under Public Works Directorate Circle, Barisal, and Public Works Division-1/2, under Khulna Public Works Circle, Khulna.
7. Eligibility of contractors : Public Works Directorate, Dhaka, Public Works Khulna Zone, Khulna approved special first class/1st class/second class building contractors/firms respectively.
8. All other details will be available at the office of the undersigned during office hours.

Md Nasir Uddin Mia

Executive Engineer

Barisal Public Works Division, Barisal

Phone No-2143

Edn programme on environment protection urged

Leading environment experts yesterday suggested a broad-based education programme for the people of all strata on environment protection side by side with the development efforts in the country. reports BSS.

They said the media, particularly the electronic one, could be used more realistically for educating the people on how to take care of the environment around them.

Referring to the historic water treaty signed between Bangladesh and India and subsequent release of Ganges water through the Farakka Barrage to the river Padma, the experts said strategies should now be evolved on how this water could be conserved and used for various development purposes.

They were taking part in a discussion on 'Conservation and improvement of environment in Bangladesh: Situation and prospects' at the auditorium of Bangladesh Unnayan Parishad (BUP), a non-government multidisciplinary research organisation, in the city yesterday.

Seminar on good governance held

Finance Minister Shah A M Kibria yesterday stressed the need for an accountable, skilled and transparent administrative system to ensure good governance, reports BSS.

The present government is firmly committed to establish rule of law and weed out corruption from all strata of the society, he told a seminar in the afternoon.

The seminar on "Good Governance" was organised by Study and Research Group, a non-government organisation, at the Russian Cultural Centre in the city.

DG of IRFF meets Speaker

The director general of International Relief Friendship Foundation (IRFF), Katsumi Date, called on Speaker Humayun Rasheed Choudhury at his office in the city yesterday.