

ঢাকা সিটি করপোরেশন, ঢাকা
প্রকৌশল বিভাগ, অঞ্চল-৪ (বিলাপাও)
WWW.dhakacity.org
আপনার শহর পরিষ্কার রাখুন

দরপত্র বিজ্ঞপ্তি

১	মন্ত্রণালয়/বিভাগ	স্থানীয় সরকার, পল্লী উন্নয়ন ও সমবায় মন্ত্রণালয়।
২	এজেন্সি	ঢাকা সিটি করপোরেশন।
৩	সম্প্রদায়িক সত্তার নাম	নির্বাহী প্রকৌশলী, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন, ঢাকা।
৪	সম্প্রদায়িক সত্তার কোড	প্রকৌশলী নং।
৫	সম্প্রদায়িক সত্তার জেলা	ঢাকা।
৬	কি জন্য আহ্বান	পূর্ত কাজের দরপত্র।
৭	আহ্বানের সূত্র	স্মারক নং/স্মারক-৪/দরপত্র/১৫/২০০৭-০৮।
৮	তারিখ	২৮/০৫/২০০৮ইং।
৯	সম্প্রদায়িক সত্তার	উন্নয়ন দপ্তর (৩৫/৩৫)।
১০	বাজেট এবং খরচ	বাংলা, দরপত্র ও পূর্ত কাজ।
১১	প্রকৌশল/প্রকৌশলীর নাম (যদি থাকে)	প্রকৌশলী নং/১৫/২০০৭ইং তারিখের মধ্যে।
১২	দরপত্র প্রক্রিয়ার তারিখ	১৫/০৫/২০০৮ অফিস চলাকালীন সময় পর্যন্ত।
১৩	দরপত্র বিক্রয়ের শেষ তারিখ	১৬/০৫/২০০৮ সময় ১২-০৩ ঘটিকা।
১৪	দরপত্র গ্রহণের শেষ তারিখ ও সময়	১৬/০৫/২০০৮ সময় ১২-০৩ ঘটিকা।
১৫	দরপত্র বিক্রয়ের তারিখ ও সময়	১৬/০৫/২০০৮ সময় ১২-০৩ ঘটিকা।
১৬	দরপত্র প্রক্রিয়ার স্থান	নির্বাহী প্রকৌশলীর দপ্তর, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন, ঢাকা।
১৭	ক) দরপত্র প্রক্রিয়ার স্থান (যদি থাকে) খ) দরপত্র প্রক্রিয়ার স্থান (যদি থাকে) গ) দরপত্র গ্রহণকারীর নাম	নির্বাহী প্রকৌশলী, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন, ঢাকা। (ক) নির্বাহী প্রকৌশলীর দপ্তর, প্রকৌশল বিভাগ, অঞ্চল-১, ২, ৩, ৪, ৫, ৬, ৭, ৮, ৯, ১০, পিও, ডিও, এফও এবং বিদ্যুৎ-১ ও ২, ঢাকা সিটি করপোরেশন। (খ) হিসাবরক্ষক (ফিল্ড অফিস), প্রকৌশল বিভাগ, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন। (গ) নির্বাহী প্রকৌশলী, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন, ঢাকা।
১৮	দরপত্র গ্রহণের তারিখ	PPR-2003 ও প্রকৌশলীর বিধিমালা ২০০৮ অনুযায়ী এবং সংশ্লিষ্ট কাজের জন্য প্রণীত দরপত্র বিক্রয়ের বর্ণনা ও শর্তসমূহ।
১৯	দরপত্র আহ্বানকারীর কর্মকর্তার নাম	কারী মোঃ বেহরাম উদ্দিন।
২০	দরপত্র আহ্বানকারীর কর্মকর্তার পদবী	নির্বাহী প্রকৌশলী।
২১	দরপত্র আহ্বানকারীর কর্মকর্তার ঠিকানা	প্রকৌশল বিভাগ, অঞ্চল-৪ (বিলাপাও), ঢাকা সিটি করপোরেশন।
২২	দরপত্র আহ্বানকারীর কর্মকর্তার যোগাযোগের মাধ্যম	টেলিফোন নং-৭২৪৪৬৮২

ক্রমিক নং: ক্রমিক নাম: অর্থায়ন (এজেন্ট নং): দরপত্র নিরাপত্তা জামানত (টাকা): দরপত্র দপ্তরের মূল্য: কার্য সম্পাদনের সময়: ১৫ দিন

১	পশ্চিম বামদুগা উন্নয়ন বোর্ড সিল্পী খাঁই ট্রাস্টিক গণির পেন ও বাইন্ডার মেরামত কাজ (যে নং ০১৪/১ পশ্চিম বামদুগা হতে ০১/০৫/০৭, ০১৫/০৭, ০১৬/০৭, ০১৭/০৭, ০১৮/০৭ পশ্চিম বামদুগা পর্যন্ত)	২২	২২,০০০/-	৫০০/-	১৫ দিন
২	মালিগা সূনার মেরামত কাজ (যে নং ১০৯২ মালিগা সূনার মেরামত কাজ হতে ১০৯২ সূনার মেরামত নর্মা ও রাস্তা মেরামত কাজ)	২৩	২৪,০০০/-	৫০০/-	১৫ দিন
৩	মালিগা সূনার মেরামত কাজ (যে নং ১০৯২ মালিগা সূনার মেরামত কাজ হতে ১০৯২ সূনার মেরামত নর্মা ও রাস্তা মেরামত কাজ)	২৪	২৪,০০০/-	৫০০/-	১৫ দিন
৪	বিলাপাও "এ" ব্লক স্কুলের মেঝের মেরামত কাজ (যে নং ৪৯৮ হতে ৪৯৮ পর্যন্ত এবং ৪৯৯ পর্যন্ত মেরামত কাজ)	২৫	২৪,০০০/-	৫০০/-	১৫ দিন
৫	নির্মাণ গোলায় যে নং ০৩২ হতে ০৩২/১ পর্যন্ত মেরামত কাজ	২৬	১৪,০০০/-	৫০০/-	১৫ দিন
৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	২৭	৮,০০০/-	৫০০/-	৩০ দিন
৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	২৮	৮,০০০/-	৫০০/-	৩০ দিন
৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	২৯	৮,০০০/-	৫০০/-	৩০ দিন
৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩০	৮,০০০/-	৫০০/-	৩০ দিন
১০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩১	৮,০০০/-	৫০০/-	৩০ দিন
১১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩২	৮,০০০/-	৫০০/-	৩০ দিন
১২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৩	৮,০০০/-	৫০০/-	৩০ দিন
১৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৪	৮,০০০/-	৫০০/-	৩০ দিন
১৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৫	৮,০০০/-	৫০০/-	৩০ দিন
১৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৬	৮,০০০/-	৫০০/-	৩০ দিন
১৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৭	৮,০০০/-	৫০০/-	৩০ দিন
১৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৮	৮,০০০/-	৫০০/-	৩০ দিন
১৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৩৯	৮,০০০/-	৫০০/-	৩০ দিন
১৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪০	৮,০০০/-	৫০০/-	৩০ দিন
২০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪১	৮,০০০/-	৫০০/-	৩০ দিন
২১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪২	৮,০০০/-	৫০০/-	৩০ দিন
২২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৩	৮,০০০/-	৫০০/-	৩০ দিন
২৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৪	৮,০০০/-	৫০০/-	৩০ দিন
২৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৫	৮,০০০/-	৫০০/-	৩০ দিন
২৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৬	৮,০০০/-	৫০০/-	৩০ দিন
২৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৭	৮,০০০/-	৫০০/-	৩০ দিন
২৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৮	৮,০০০/-	৫০০/-	৩০ দিন
২৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৪৯	৮,০০০/-	৫০০/-	৩০ দিন
২৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫০	৮,০০০/-	৫০০/-	৩০ দিন
৩০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫১	৮,০০০/-	৫০০/-	৩০ দিন
৩১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫২	৮,০০০/-	৫০০/-	৩০ দিন
৩২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৩	৮,০০০/-	৫০০/-	৩০ দিন
৩৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৪	৮,০০০/-	৫০০/-	৩০ দিন
৩৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৫	৮,০০০/-	৫০০/-	৩০ দিন
৩৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৬	৮,০০০/-	৫০০/-	৩০ দিন
৩৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৭	৮,০০০/-	৫০০/-	৩০ দিন
৩৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৮	৮,০০০/-	৫০০/-	৩০ দিন
৩৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৫৯	৮,০০০/-	৫০০/-	৩০ দিন
৩৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬০	৮,০০০/-	৫০০/-	৩০ দিন
৪০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬১	৮,০০০/-	৫০০/-	৩০ দিন
৪১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬২	৮,০০০/-	৫০০/-	৩০ দিন
৪২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৩	৮,০০০/-	৫০০/-	৩০ দিন
৪৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৪	৮,০০০/-	৫০০/-	৩০ দিন
৪৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৫	৮,০০০/-	৫০০/-	৩০ দিন
৪৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৬	৮,০০০/-	৫০০/-	৩০ দিন
৪৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৭	৮,০০০/-	৫০০/-	৩০ দিন
৪৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৮	৮,০০০/-	৫০০/-	৩০ দিন
৪৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৬৯	৮,০০০/-	৫০০/-	৩০ দিন
৪৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭০	৮,০০০/-	৫০০/-	৩০ দিন
৫০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭১	৮,০০০/-	৫০০/-	৩০ দিন
৫১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭২	৮,০০০/-	৫০০/-	৩০ দিন
৫২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৩	৮,০০০/-	৫০০/-	৩০ দিন
৫৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৪	৮,০০০/-	৫০০/-	৩০ দিন
৫৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৫	৮,০০০/-	৫০০/-	৩০ দিন
৫৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৬	৮,০০০/-	৫০০/-	৩০ দিন
৫৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৭	৮,০০০/-	৫০০/-	৩০ দিন
৫৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৮	৮,০০০/-	৫০০/-	৩০ দিন
৫৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৭৯	৮,০০০/-	৫০০/-	৩০ দিন
৫৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮০	৮,০০০/-	৫০০/-	৩০ দিন
৬০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮১	৮,০০০/-	৫০০/-	৩০ দিন
৬১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮২	৮,০০০/-	৫০০/-	৩০ দিন
৬২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৩	৮,০০০/-	৫০০/-	৩০ দিন
৬৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৪	৮,০০০/-	৫০০/-	৩০ দিন
৬৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৫	৮,০০০/-	৫০০/-	৩০ দিন
৬৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৬	৮,০০০/-	৫০০/-	৩০ দিন
৬৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৭	৮,০০০/-	৫০০/-	৩০ দিন
৬৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৮	৮,০০০/-	৫০০/-	৩০ দিন
৬৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৮৯	৮,০০০/-	৫০০/-	৩০ দিন
৬৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯০	৮,০০০/-	৫০০/-	৩০ দিন
৭০	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯১	৮,০০০/-	৫০০/-	৩০ দিন
৭১	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯২	৮,০০০/-	৫০০/-	৩০ দিন
৭২	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৩	৮,০০০/-	৫০০/-	৩০ দিন
৭৩	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৪	৮,০০০/-	৫০০/-	৩০ দিন
৭৪	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৫	৮,০০০/-	৫০০/-	৩০ দিন
৭৫	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৬	৮,০০০/-	৫০০/-	৩০ দিন
৭৬	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৭	৮,০০০/-	৫০০/-	৩০ দিন
৭৭	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৮	৮,০০০/-	৫০০/-	৩০ দিন
৭৮	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	৯৯	৮,০০০/-	৫০০/-	৩০ দিন
৭৯	নির্মাণ বস্তীতে যে নং ১০/৮ হতে ১০/৮ পর্যন্ত মেরামত কাজ	১০০	৮,০০০/-	৫০০/-	৩০ দিন

নির্বাহী প্রকৌশলী
অঞ্চল-৪ (বিলাপাও)
ঢাকা সিটি করপোরেশন, ঢাকা

With people's donation, construction work is going on

Without participation by all of you, this gigantic project is tough to complete. Please contact immediately.

Ahsania Mission Cancer Hospital

Dhaka Ahsania Mission
House # 19, Road # 12 (New), Dhaka, Bangladesh.
Phone: 811971-12, 811979, Fax: 811978
Mobile: 01552-462738, 01713-038842
Email: damg@ahsonline.com

Ahsania Mission Cancer Hospital Fund
Assisted by: DDPD, SSB & The Daily Star

BPDB's Local Re-Tender Notice

1	Ministry/Division	Ministry of Power, Energy & Mineral Resource/Power Division
2	Agency	Bangladesh Power Development Board.
3	Procuring entity name	Director, Purchase, BPDB, Dhaka.
4	Procuring entity code	Not used at present.
5	Procuring entity district	Dhaka
6	Invitation for	Procurement of Induced Over Voltage Testing Equipment for Distribution Transformer-01 Sets
7	Invitation for tenders Ref. No.	Pur-219/2007-08/Rev.(Re)
8	Date	22/05/08.

KEY INFORMATION
9 Procurement method: Open Tendering Method.

FUNDING INFORMATION
10 Budget and source of funds: BPDB's Revenue Budget.
11 Development partners (if applicable): Not applicable.

PARTICULAR INFORMATION

12	Project/programme code (if applicable)	Not applicable
13	Project/programme name (if applicable)	Not applicable
14	Tender package No.	11 (FY 2007-08) revised.
15	Tender package name	Procurement of Induced Over Voltage Testing Equipment for Distribution Transformer-01 Sets.
16	Tender publication date	22/05/2008
17	Tender selling date	25/05/2008 to 22/06/2008.
18	Tender closing date and time	23/06/2008 at 11.00 am.
19	Tender opening date and time	23/06/2008 at 11.30 am.
20	Name & address of the office	Directorate of Purchase, BPDB, WAPDA Building (9th Floor), Motijheel.
21	Selling tender document (principal)	Directorate of Purchase, BPDB, WAPDA Building (9th Floor), Motijheel.
22	Selling tender document (other)	Note applicable
23	Receiving tender document	Directorate of Purchase, BPDB, WAPDA Building (9th Floor), Motijheel.
24	Opening tender document	Directorate of Purchase, BPDB, WAPDA Building (9th Floor), Motijheel.
25	Place/date/time of pre-tender meeting (optional)	N/A

ELIGIBILITY FOR TENDERER

22	Eligibility of tenderer	Renowned manufacturer/supplier of the tendered equipment.
23	Brief description of goods or works	Procurement of Induced Over Voltage Testing Equipment for Distribution Transformer-01 Sets.
24	Brief description of related services	N/A
25	Price of tender document (BDT)	Tk. 500.00 (five hundred) only.
26	Lot	Identification of lot
27	Name of official inviting tender	Md. Abdulluh Ruhullah.
28	Designation of official inviting tender	Director, Directorate of Purchase, BPDB, Dhaka.

PROCURING ENTITY DETAILS

29	Address of official inviting tender	WAPDA Building (9th Floor), Motijheel C/A, Dhaka.
30	Contact details of official inviting	Tel # 88 02 9550532, 7120069, Fax # 88 02 7126151
31	The procuring entity reserves the right to accept or reject any or all tenders.	

Md. Abdulluh Ruhullah
Director
Directorate of Purchase
BPDB, Dhaka

Biddyt/Jan-1466(4)/28-5-08
GD-2558

Civil Aviation Authority of Bangladesh
Office of the Chief Engineer
Headquarters, Kurmitola, Dhaka-1229
www.caab.gov.bd

Invitation for Re-Tenders

Sealed tenders are hereby invited for the undermentioned work as per terms and conditions stated below:

1	Project name (if applicable)	Modification and upgradation of existing water supply and sewerage system at Zia International Airport, Kurmitola, Dhaka (SH-1) installation and testing of water supply pipe lines at the CAAB operational cum administrative area including other allied works (Phase-II) (Priority-D & E).
2	Source of funds	Own fund of Civil Aviation Authority of Bangladesh (CAAB).
3	Tender package No.	CO-2-42/2007-2008
4	Invitation for tenders Ref & date	CAAB/W-129/P-71/01, Date: 31/07/2006.
5	Tender name	Installation and testing of water supply pipelines at the CAAB operational cum administrative area including other allied works (Phase-II) (Priority-D & E).
6	Time for completion of the works	3 (three) months from the date of issuance of work order.
7	Eligibility of tenderers	(a) Contractors/firms who have successfully completed within the last five years for govt., semi-government, or autonomous organizations within Bangladesh or any other country the works of supply, installation, necessary testing and commissioning of at least 0.5 km minimum 200mm MS or PVC pipelines with necessary fittings which work order value minimum