Government of the People's Republic of Bangladesh

Office of the Deputy Director Artificial Insemination & Fodder Cultivation Krishikhamar Sarak, Farmgate, Dhaka-1215

1--- -!4-4! - -- for Torodoro

l l	Invitation for Tenders						
1.	Ministry/Division	Ministry of Fisheries & Livestock.					
2.	Agency	Department of Livestock Services.					
3.	Procuring entity name	Deputy Director, Artificial Insemination & Fodder Cultivation.					
4.	Name of the office	Office of the Deputy Director, Artificial Insemination & Fodder Cultivation, Krishikhamar Sarak, Farmgate, Dhaka-1215.					
5.	Source of funds	GOB					
6.	Tender package No.	GR-2, 3 & 4 (2010-2011)					
7.	Invitation for tender Ref & date	No-T-7/2010/1535 Date: 10-08-2010					
8.	Tender name	কেন্দ্রীয় ও জেলা কৃত্রিম প্রজনন গবেষণাগারে ব্যবহার্য যন্ত্রপাতি ও অন্যান্য মালামাল ক্রয়।					
9.	Eligibility of tenderer	As per PPR-2008 (ITT & GCC of the schedule).					
10.	Name and address of the office(s) selling tender document	Office of the Deputy Director, Artificial Insemination & Fodder Cultivation, Krishikhamar Sarak, Farmgate, Dhaka-1215. Office of the Deputy Director, Store and Equipment, 48, Kazi Alauddin Road, Dhaka.					
11.	Name and address of the office(s) receiving tenders	1. Office of the Deputy Director, Artificial Insemination & Fodder Cultivation, Krishikhamar Sarak, Farmgate, Dhaka-1215. 2. Office of the Deputy Director, Store and Equipment, 48, Kazi Alauddin Road, Dhaka.					
12.	Name and address of the office(s) opening	Office of the Deputy Director, Artificial Insemination & Fodder					

Cultivation,

Dhaka-1215.

attend.

Description

document.

incorporated

Pashusampad

Krishikhamar Sarak, Farmgate,

Tenderers and their authorized

representative are allowed to

of

in

The procuring entity reserves

the right to accept or reject all

Md. Khaza Nazim Uddin

Deputy Director

Artificial Insemination & Fodder

Cultivation, Department of

Livestock Services.

Krishikhamar Sarak, Farmgate,

Dhaka-1215

tenders prior to acceptance.

goods

the tender

06-09-2010 up to 3.30pm.

08-09-2010 up to 1.00pm.

08-09-2010 at 2.30pm.

Floor).

tenders

selling

document

document

Brief

goods

tender

inv iting tender

inviting tender

Address

GD-3510

রামপাল

বাগেরহাট সদর

বাগেরহাট সদর

রামপাল

বিঃদ্রঃ

Last date and time for

Last date and time for

submission of tender

description

Date and time

Special instructions

Name of official inviting

Designation of official

of

official

opening of tender

tender

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার পুলিশ স্টাফ কলেজ

বাংলাদেশ

স্মারক নং পুস্টাক/২০১০-২০১১/১৪৯৩ তারিখ: ০৯/০৮/১০খ্রি: ঠিকাদার তালিকাভুক্তকরণ বিজ্ঞপ্তি

চলতি ২০১০-২০১১ অর্থ বৎসরে পুলিশ স্টাফ কলেজ কর্তৃক বিভিন্ন প্রকার মালামাল ক্রয়/মেরামত কাজ করার নিমিত্তে ঠিকাদার নিকট হইতে শর্তসাপেক্ষে দরখাস্ত আহবান করা যাইতেছে।

তালিকাভুক্তকরণের জন্য আগ্রহী ও অভিজ্ঞতাসম্পন্ন ঠিকাদারী প্রতিষ্ঠানের মন্ত্রণালয়/বিভাগ স্বরাষ্ট্র মন্ত্রণালয় সংস্থা বাংলাদেশ পুলিশ। পুলিশ স্টাফ কলেজ, বাংলাদেশ। Procuring

entity Procuring ঢাকা। entity জেলা

ঠিকাদার তালিকাভুক্তিকরণ। দরপত্র আহবানের উদ্দেশ্য সীমিত দরপত্র পদ্ধতি (L.T.M) প্রকিউরিং পদ্ধতি জিওবি (রাজস্ব)। বাজেট এবং অর্থের উৎস পত্রিকায় বিজ্ঞপ্তি প্রকাশের দিন হইতে ক্রয়ের ২৬/০৮/১০খ্রিঃ তারিখ অফিস চলাকালীন তারিখ ও স্থান

সময় পর্যন্ত পরিচালক (প্রশাসন), পুলিশ স্টাফ কলেজ এর অফিস হইতে। ২৯/০৮/১০খ্রিঃ দুপুর ১২.০০ ঘটিকার আবেদনপত্র মধ্যে আবেদনপত্র পরিচালক (প্রশাসন), জমাদানের পুলিশ স্টাফ কলেজ, ঢাকা এর অফিসে তারিখ রক্ষিত দরপত্র বাক্সে জমা প্রদান করিতে

হইবে। নির্ধারিত তারিখের পর কোন আবেদনপত্র গ্রহণযোগ্য হইবে না পুলিশ স্টাফ কলেজ, মিরপুর, সেকশন-অফিসের নাম ও 10. ঠিকানা ১৪, ঢাকা, বাংলাদেশ ২৯/০৮/১০খ্রিঃ তারিখ দুপুর ১২.৩০ আবেদনপত্র খোলার তারিখ ও সময় ঘটিকায় পরিচালক (প্রশাসন) এর অফিস কক্ষে। আবেদনকারীদের সম্মুখে (যদি কেহ উপস্থিত থাকেন) আবেদনকারীর 32. ক, হালনাগাদ ট্রেড লাইসেন্স।

পরিশোধ হালনাগাদ আয়কর যোগ্যতা (যে সকল সার্টিফিকেট। কাগজপত্ৰ ভ্যাট রেজিষ্ট্রেশন সার্টিফিকেট। আবেদনপত্রের সহিত ঘ. ব্যাংক সলভেন্সি সার্টিফিকেট/ব্যাংক শ্রেণী র কর্মকর্তা স্টেটমেন্ট গেজেটেড ঙ. সংশ্লিষ্ট কাজের অভিজ্ঞতা সনদপত্র। সত্যায়িত কর্তৃক করিয়া সংযুক্ত করিতে হইবে) সংক্ষিপ্ত 30. কাজের বিভিন্ন প্রকার যন্ত্রপাতি, সরঞ্জাম ও বিবিধ বিবরণ

বিভিন্ন প্রকার আসবাবপত্র ক্রয়/সরবরাহ কম্পিউটার/কম্পিউটারসামগ্রী "গ্ৰুপ"-ঘ নির্মাণসামগ্রী ক্রয়/সরবরাহ/মেরামত কাজ ফরমের প্রত্যেক গ্রুপের জন্য ৪০০/- (চারশত) টাকা (অফেরতযোগ্য) বিঃদঃ কোন কারণ দর্শানো ব্যতিরেকে কর্তৃপক্ষ যে কোন আবেদন গ্রহণ বা

মোহাম্মদ শাহজাহান, পিপিএম

তারিখঃ ০২/০৮/২০১০ইং

প্রকার মালামাল ক্রয়/সরবরাহ।

পরিচালক (প্রশাসন) ভারপ্রাপ্ত পক্ষে-রেক্টর পুলিশ স্টাফ কলেজ জিডি-৩৫০৪ বাংলাদেশ

(প্রকৌশল উইং) দরপত্র বিজ্ঞপ্তি নং-০১/২০১০-২০১১

জেলা পরিষদ

18.

আবেদন

বাতিল করার ক্ষমতা সংরক্ষণ করেন

টেভার ওপেনিং মেথড স্মারক নং-জেপবা/এক-০১/২০১০-২০১১/১৩৬

২০০৯-২০১০ অর্থবছরে এডিপি তহবিলের ২৮টি প্রকল্পের ০৯টি প্যাকেজ এবং নিজস্ব তহবিলের ০১টি সর্বমোট ১০টি প্যাকেজ প্রকল্পের কাজ বাস্তবায়নের জন্য যোগ্যতাসম্পন্ন প্রকৃত ঠিকাদারগণের নিকট হতে "The Public Procurement Regulations 2009" - এর সংশোধনী অনুসারে সীলমোহরকৃত খামে দরপত্র আহ্বান করা যাচেছ (দরপত্রের সাথে সংযুক্ত শর্তসমূহে

অনুসরণপূর্বক দরপত্র দাখিল করতে হবে) এডিপি/নিজম্ব। বরাদ্দের উৎস 60 স্থানীয় সরকার বিভাগ, স্থানীয় সরকার, পল্লী উন্নয়ন ও সমবায় মন্ত্রণালয় 02 মন্ত্রণালয় জেলা পরিষদ, বাগেরহাট দপ্তর 00 টেভার প্রিমিটিং এর তারিখ, সময় ও স্থান ১৬/০৮/২০১০ইং সকাল ১১.০০টা জেলা পরিষদ, বাগেরহাট 08

দরপত্র সিডিউল বিক্রয়ের শেষ তারিখ, সময় ও স্থান ৩০/০৮/২০১০ইং তারিখ অফিস চলাকালীন সময় পর্যন্ত। ১। জেলা পরিষদ কার্যালয়, বাগেরহাট। ২। জেলা প্রশাসকের কার্যালয়, বাগেরহাট ৩। পুলিশ সুপারের কার্যালয়, বাগেরহাট ৪। নির্বাহী প্রকৌশলী, এলজিইডি, বাগেরহাট স্থান-৫নং ক্রমিকে উল্লেখিত স্থানসমূহে ৩১/০৮/২০১০ইং তারিখ বেলা ১.০০ পর্যন্ত। দরপত্র গ্রহণের শেষ তারিখ, সময় ও স্থান দরপত্র খোলার স্থান, তারিখ ও সময় জেলা পরিষদ, বাগেরহাট ৩১/০৮/২০১০ইং তারিখে বেলা ২.০০টার সময়। 90 দরপত্র মূল্য উপজেলার নাম প্রাক্তলিত মল্য বরাদের প্রকল্পের নাম জামানতের টাকা খাত নং 9 ফকিরহাট (ক) বনফুল মাধ্যমিক বিদ্যালয় সংস্কার (খ) ১২০ দিন 60 2,00,000.00 0,000,00 20.00

ঠিকাদারের ভুমুরিয়া মাধ্যমিক বিদ্যালয় সংস্কার (গ) চিতলমারী সম্পন্ন হিজলা মাধ্যমিক বিদ্যালয় উন্নয়ন (ঘ) স ম এসহাক মাধ্যমিক বিদ্যালয় উন্নয়ন নাশাখালী মাধ্যমিক বিদ্যালয়ে মোল্লাহাট ১২০ দিন -B-2,00,000,00 6,000,00 260.00 আসবাবপত্র সরবরাহ (খ) চাউলটুরী মাধ্যমিক বিদ্যালয় সংস্কার (গ) কুলিয়া ইউনিয়নের বেতবাড়িয়া নিরু শেখের দোকান হতে সবুর চেয়ারম্যানের বাড়ি অভিমুখে রাস্তা সলিংকরণ (ঘ) কালীগঙ্গা কেন্দ্রীয় মহাশাশান উন্নয়ণ। (উত্তর মাটিরগাতি) (ক) উৎকুল সবুরের বাড়ির দিকের রাস্তা বাগেরহাট সদর ১২० मिन 2,50,000.00 0.000.00 \$60.00 সলিংকরণ (খ) নাটইখালী স্কুলের সামনের

শ্ৰেণী প্রকৃত যোগ্যতা ব্রীজ নির্মাণ (গ) ভদ্রপাড়া মাদ্রাসা ঘাটের সিঁড়ি নির্মাণ (ঘ) মির্জাপুর হিমাংশু বাবুর বাডির দিকের রাস্তা সলিংকরণ (ক) জেলা পরিষদ অফিস ভবনের সংস্কার ১২০ দিন 0,00,000,00 6,000.00 000.00 (খ) লোকাল বোর্ড এলাকায় জেলা পরিষদের এডিপি দোকান ঘর নির্মাণ (ক) কচুয়া টেংরাখালী মীর বাড়ির রাস্তা ও কচুয়া ১২০ দিন 00 2,80,000,00 00,000,00 000.00 সিকদার পাড়া সোহাগ সিকদারের বাড়ির মোড়েলগঞ্জ সামনের রাস্তা ইটের সলিং দ্বারা নির্মাণ (খ) কচুয়া বাজার বনিক সমিতি ঘরের ছাদ নির্মাণ (গ) দৈবজ্ঞহাটী বিএম মাধ্যমিক বিদ্যালয় (ক) এসএম কলেজ উন্নয়ন (খ) শ্রীরামপুর ১২০ দিন মোড়েলগঞ্জ 0,90,000,00 8,000,00 नुक शिकमादात वाष्ट्रि সংलग्न कालियनित কচুয়া অভিমুখে রাস্তা সংস্কার (গ) দক্ষিণ সূতালরী শরণখোলা

গ্রাম-২ অভিমুখে রাস্তা উন্নয়ন শিবপুর চরপাড়া কাঠের পুল নির্মাণ ৬০ দিন চিতলমারী \$0,000,00 3,000,00 20,00 দাখিলকৃত দরপত্রসমূহ দরপত্র খোলার দিন হতে সর্বনিমু ১২০ দিন বহাল থাকবে। দরপত্রে নির্ধরিত দরপত্র জামানতের টাকা অবশ্যই প্রধান নির্বাহী কর্মকর্তা, জেলা পরিষদ, বাগেরহাট এর অনুকলে বিভি/সিভি/পে-অর্ভার আকারে জমা দিতে হবে। আগ্রহী ঠিকাদারগণ নিমুস্বাক্ষরকারীর অফিস হতে দরপত্রের বিস্তারিত তথ্য জানতে পারবেন এবং ৫নং ক্রমিকে বর্ণিত স্থানসমূহ হতে নগদ মূল্যে (অফেরতযোগ্য) দরপত্র ক্রয় করতে পারবেন। দরপত্র খোলার সময় ঠিকাদার অথবা তার মনোনিত প্রতনিধি উপস্থিত থাকার অনুমতি পাবেন। কর্তপক্ষ কোন কারণ দর্শানো ব্যতিরেকে যে কোন দরপত্র অথবা সকল দরপত্র গ্রহণ বা বাতিল করার ক্ষমতা সংরক্ষণ করেন।

8,00,000.00

2,60,000,00

2,20,000,00

\$0,000.00

00,000,0

8,000,00

০১। দরপত্রে বর্ণিত কাজের দফাওয়ারী রেটকোট করতে হবে না। তবে সর্বমোট টাকা দাগুরিক প্রাককলিত মূল্যের শতকরা ৫% এর অধিক কম অথবা বেশী হলে দরপত্র সরাসরি বাতিল ০২। প্রকল্পের কাজ নির্ধারিত সময়ের মধ্যে বাস্তবায়ন করতে ব্যর্থ হলে জামানত ও বিল প্রদানে জটিলতা সৃষ্টি হতে পারে।

জিডি-৩৫০১

এইচএসজেডকেএম মাধ্যমিক বিদ্যালয় (ঘ)

গিলাতলা বাজার থেকে হাওলাদার বাড়ি হয়ে

মুজিবনগর খেয়াঘাট অভিমুখে রাস্তা সংস্কার

(ক) মুক্ষাইট মুক্তিযুদ্ধের স্মৃতি সৌধের

অসমান্ত কাজ সমান্ত করণ (খ) মোড়েলগঞ্জ

ডাকবাংলো সংস্কার (গ) পঞ্চকরণ নতুন

(ক) বাগেরহাট সদর উপজেলাধীন খাডাসম্বল

(পশ্চিমপাড়া) ব্রিজ মেরামত (খ) সুলতানপুর

ও কালদিয়া সরকারি পুকুর সংস্কার (গ)

রামপাল ফয়লা বাজার হতে গোবিন্দপুর গুচ্ছ

শরণখোলা ডিগ্রি কলেজ উন্নয়ন

বাজার জামে সমজিদ

সহকারী প্রকৌশলী (ভাঃপ্রাঃ) জেলা পরিষদ বাগেরহাট

১২০ দিন

১২০ দিন

১২০ দিন

000.00

\$60.00

20.00

-छ-

-B-

-B-

Government of the People's Republic of Bangladesh

Ministry of Planning Implementation Monitoring and Evaluation Division (IMED)

Sher-e-Bangla Nagar, Dhaka Request for Expression of Interest (EOI) for Selection

of Short Term Individual Consultants (National)

Ref. No. IMED/Ag(Water)/425(2010-11 outsourcing)/2010/248

Committee/Workshop; and (f) finalization and submission of the report.

Date: 03/08/2010 During the FY-2010-2011, IMED has received fund from the revenue budget of the government and intends to apply part of the proceeds of this fund for carrying out in-depth

monitoring of some on-going projects mentioned below by engaging individual consultants (National). 2.0 The Consultants will be required to: Conduct in-depth monitoring work along with the (a) preparation of questionnaire and design for the work; (b) collection of data from field level and location as specified in the TOR; (c) compilation, analysis and interpretation of data; (d) preparation of report; (e) presentation of the findings of the study before the Technical Committee/Steering

Package No.	Package name	Projects' Implementing Ministry, Agency and Project Period	Services to be rendered by the consultants	No. of consultants and designation	Required educational experiences	Required professional experiences
1	2	3	4	5	6	7
SR1- In-depth 10-11	In-depth Monitoring of Rehabilitation/ Renovation of Unit-4&5 of the Kornofuli Hydro Power Plant.	Power Division, Bangladesh Power Development Board (July 2005-June 2012)	 Review & description of detailed component wise implementation (procurement, physical & financial) status of the project achievement of the project objectives so far etc.; Analysis of the data/information related to project implementation including the procurement of goods, works & services; Examination of specification, quality & quantity of the procured goods, works & services procured/to be procured. Verification of the compliance of specification, quality & quantity of the procured goods, works & services as per the contract agreements; Verification of the compliance of existing Public Procurement Act, rules such as: PPA, PPR, Development partner's guidelines etc.; Major findings with respect to the project management and implementation (such as delay in financing, delay in procurement, compliance of existing public procurement act. rules such as PPA, PPR etc. compliances of specifications, quality & quantity of the procured goods, works & services as per the contract agreements achievement of project objectives so far, cost over-run time over-run etc.) Recommendations (derived from the findings/analyses). 	1 (one) for 3 (three) months. Technical Consultant	Having post graduation/ graduation degree in the Hydro Electrical/ Electrical Engineering	a. Having minimum 15 years of working (teaching) experience in the field of Hydro Electrical/ Electrical Engineering in any public sector technical/ engineering university. b. Having adequate knowledge on public sector procurement of goods/works/ services. c. Having adequate knowledge on implementation & monitoring of public sector development project.
SR2- In-depth 10-11	In-depth Monitoring of Hygiene Sanitation & Water Supply	Ministry of Local Government, Rural Development and Co-operatives, Local Government Division, (January 2006-December 2011)	 Review project documents and identifying the right track of the project; Field inspection of ongoing and completed works of the project and examine the quality of physical works and other facilities related by the project and the socio-economic aspects; Review management setup (both financial and procurement) and record keeping procedures of the project in central and local level; To assess the progress and success in the light of pre-determined set of objectives and targets of the project; 	1 (one) monitoring expert for 3 (three) months	Masters in Science/Mas ters Social Science/ Masters Economics/ other relevant field	a. 10 years working experience in monitoring and supervision of development works. b. Experiences of working in GoB set-up. c. Sufficient knowledge to use of personal computer and d. Ability to maintain

Identify problems regarding physical

aspects of the project and making

right to change the TOR or add more

documents

6. Procuring entity reserves all kind of

recommendations:

. Review

level:

as and when necessary

project

identifying the right truck of the project;

examine the quality of infrastructure

2. Field inspection of ongoing and

Review administrative and managerial

Identify problems regarding physical.

projects and making recommendations;

Compare the change of socio economic condition of the areas after project

financial and managerial aspects of the

বাস্তবায়ন (বাস্তব ও আর্থিক) অগ্রগতির তথ্য

সংগ্রহ, সন্নিবেশন, বিশ্লেষণ, সারণিতে উপস্থাপন

setup of the project in central and local

completed works of the project and

SR-4 -In-depth ১। প্রকল্পের সার্বিক এবং বিস্তারিত অংগভিত্তিক In-depth Ministry of Monitoring of Water/ BWDB Tistta Barrage (2006-2011) Project, 2nd Phase (1st ২। প্রকল্পের আওতায় ইতোমধ্যে বাস্তবায়িত ভৌত Unit)

Ministry of Local

Government,

Rural

Development

and Co-

operatives Local

Government

Division (2006-

2007 to 2010-

2011)

In-depth

Monitoring of

Second Rural

Infrastructure

Improvement

Project: RIIP-2

SR3-In-depth

SR5-In-depth:

SR-6 In-depth:

GD-3499

In-depth

Monitoring of

Climate

Victims

Rehabilitation

In-depth

Monitoring of

Secondary

Education

Sector

Development

Project

(SESDP)

Ministry of

Land/Project

Management Unit

(CVRP)

Ministry of

Education (MOE)

Directorate of

Secondary and

Higher Education

(DSHE)

কাজসমূহের গুণগত মান পর্যালোচনা:

 একল্লের আওতায় সম্পাদিত/চলমান বিভিন্ন পণা কার্য ও সেবা সংগ্রহের (procurement) ক্ষেত্রে প্রচলিত সংগ্রহ আইন ও বিধিমালা (পিপিএ এবং পিপিআর) মান্য করা হয়েছে/হচ্ছে কি না এবং ক্রয়চুক্তিতে নির্ধারিত স্পেসিফিকেশন, গুনগত মান, পরিমাণ ইত্যাদি অনুযায়ী প্রয়োজনীয় পরিবীক্ষণ/যাচাইয়ের মাধ্যমে সংগ্রহ করা হয়েছে/হচ্ছে कि ना সে विষয়ে পর্যালোচনা ও ৪। প্রকল্পের বাস্তবায়ন সম্পর্কিত বিভিন্ন সমস্যা (যদি থাকে), যেমন:অর্থায়নে বিলম্, বাস্তবায়নে অর্থাৎ পণ্য, কার্য ও সেবা ক্রয়/সংগ্রহের ক্ষেত্রে বিলম্ব, ব্যবস্থাপনায় অদক্ষতা, প্রকল্পের ব্যয় বৃদ্ধি, প্রকল্পের উদ্দেশ্য অর্জনের সংশয় ইত্যাদি বিষয়াদি কারণসহ বিশ্লেষণ, পর্যালোচনা ও পর্যবেক্ষণ; ৫। ইতোপর্বে ১ম পর্যায়ে বাস্তবায়িত প্রকল্পের আওতায় লক্ষ্যমাত্রা অনুযায়ী সেচ কভারেজ অর্জন

সংক্রান্ত পর্যালোচনা করাসহ বর্তমানে

বাস্তবায়নাধীন ২য় পর্যায়ভুক্ত ১ম ইউনিটের আওতায় পরিকল্পিত সেচ কভারেজ অর্জন করা

যাবে কি না এবং তদানুযায়ী প্রয়োজন অনুসারে

পানির প্রাপত্য নিশ্চিত হবে কি না সে বিষয়ে

বিশদ বিশ্লেষণ ও পর্যালোচনাপূর্বক ভবিষ্যতে ২য় পর্যায়ভুক্ত পরবর্তী ইউনিট গ্রহণের বিষয়ে

৬। প্রকল্পের উদ্দেশ্য অর্জনের অবস্থা পর্যালোচনা ও

Review the overall and detailed

component wise physical and financial

progress/ implementation of the project.

project achieved and probable impacted

Review the relevant project documents

analyzing there objectives, justification

and adequacy compared to the national

enhancing the quality and q/equity of

access of secondary education

achieved so far and assess impacts of

accountability of management to the

secondary education and recommend

Review and examine the quality of the

infrastructural works and comment on

the time schedule of completion and

relevancy and usability of the supplied

materials/equipment (at least 10% of

Any other related responsibility required

to be performed during the course of

Review and examine the quality,

and sector objectives and targets.

Review the contribution of the project in

3. Review the transparency and

2. To evaluation the objective of the

যৌক্তিকতা ও পর্যবেক্ষণ।

Activities according to TOR

project intervention.

how to further these.

project benefits.

consultancy.

usability of these structures.

Leader)- 1 (one) for 3 (three) months 2. Irrigation Specialist (Junior Consultant)-1 (one) for 3 (three) months

1(one)

Consultant-

Socio-

Economic

Specialist for

3 (three)

months

1 (one)

Consultant

for 3 (three)

months

1. Civil

Engineer

Consultant-1

(one) for 3

(three)

months

2. Socio

Economic

Specialist-1

(one) for 3

(three)

months

1. Civil

Engineering

specializatio

Engineering n in water resources (Consultant B.Sc or Team above in Resources/ related field Agri-Engineering

Masters of

Economics/

Social

Science

A Master

degree in

Education/

Economics

Social

Science/

Management

or any other

relevant

subject.

Subsequen

training on

relevant

area/higher

degree may

carry some

At least 5 (five) years practical experience in the

Authorized officer to

collect RFA

Mr. Md.

Muklasore

Rahman

Deputy

Director

maintain

and

At least B.Sc

in Civil

Engineering

Masters in

Social

Sciences/

Masters in

Economics

B.Sc or

above in

Civil/Water

Resources

interpersonal

communication

behaviour to deal

e. Ability to write

At least 10 years

level officials.

a report disseminate

experiences

monitoring

supervision

road/bridge

construction.

experiences

related field

At least 10 years

At least 10 (ten)

years practical

experience in the

related field

good

different

S M Arshad

Director,

IMED, Local

Government

Section-1

Mohammad

Zahurul

Islam.

Deputy

Director

Rabindranath

Barman,

Director

Assistant

Director

Mr. Abul

Kalam Azad.

Director

At least 10 years Mr. Md. Nazrul Islam, experience

concerned

including

security

livelihood human

a. At least 15

years experience

in monitoring &

which 5 years

should be on

evaluation

policy/sector

project/

added

programme

monitoring

advantage.

into note.

IMED will

considered as an

c. Experience in

GOB and DPs

shall be taken

level monitoring.

b. Experience on

the project) and comment on whether procurement was done according to the contract document). Identify management implementation problems and recommend specific suggestions to overcome the problems and also make suggestions to improve the quality of

3.0 Particulars: Consultants will have to accomplish the works to be described in details in the TOR of RFA/RFP The implementation period of each of works will be approximately for three months during 01 November '2010 to 31 January '2011.

In-depth monitoring of each project shall be treated as separate contract. 3.4 Age: Not more than 65 years of age.

Consultants must have to work and prepare report combined for more than one consultants of the projects. 3.5 The report should be prepared in Bengali and English translated copy could be submitted, if desired by the authority.

IMED now invites eligible individual applicant to express their interest providing the services. Applicants are required to provide information indicating that they are

individual consultants will be selected for the assignment of a specific project from the short list.

qualified to perform the services in particular field and must indicate the fields (projects) of their interest. A completed CV with other details as required as per the application forms should be submitted. The proof copy of educational and experiences certificates and other documents must be attested with CV. An individual consultant cannot apply for more than two of the projects described above. A panel of individual consultants will be short listed and not more than two

Individual consultant will be selected through fixed budget method in accordance with the Public Procurement Act-2006 & Rules-2008. 7.0 Interested consultants may obtain request for application (RFA) document from the address mentioned above and submit their Expression of Interest to respective

Chief/DG office in sealed envelope, separately for each of the projects by 29/08/2010 during office hours. A pre-EOI submission meeting will be held on 19/08/2010 at 10.00am in respective Chief/DG office for each project (if necessary).

Following words/particulars shall be written clearly at the top of the envelope: "Expression of Interest (EOI) for (insert name of the project)". 10.0 The procuring entity reserves the right to reject any or all EOIs.

Babulal Robidas

Assistant Director Implementation Monitoring and Evaluation Division (IMED) Ministry of Planning Sher-e-Bangla Nagar, Dhaka