



GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF HOME AFFAIRS
Border Guard Bangladesh
Invitation for Tenders (IFT)

1.	Ministry/Division	Ministry of Home Affairs
2.	Agency	Border Guard Bangladesh
3.	Procuring Entity Name	Director General, Border Guard Bangladesh
4.	Procuring Entity Code	Not used at present
5.	Procuring Entity District	Not Applicable
6.	Invitation for	Construction of Various works at Head Quarters BGB Dhaka, 04 X Region Head Quarters and 03 X Sector Head Quarters in Border Guard Bangladesh.
7.	Invitation Ref No	44.02.1205.007.03.301.13/03
8.	Date	03 September 2013.

KEY INFORMATION		
9.	Procurement Method	Open Tendering Method (OTM)

FUNDING INFORMATION		
10.	Budget and Source of Funds	GOB Fund
11.	Development Partners (if applicable)	None

PARTICULAR INFORMATION		
12.	Project/Programme Code (if applicable)	Not Applicable
13.	Project/Programme Name (if applicable)	Not Applicable
14.	Tender Package No	As per Ser No 26.
15.	Tender Package Name	As per Ser No 26.

16.	Tender Publication date	05 September 2013.
17.	Tender last Selling date	26 September 2013.
18.	Tender Closing date and time	29 September 2013. 1200 hours
19.	Tender Opening date and time	29 September 2013. 1230 hours
20.	Name & address of the office(s)	Date 29 September 2013. Time 1230 hours

INFORMATION FOR TENDERER		
21.	Place/Date/Time of Pre-Tender Meeting (Optional)	Not Applicable
22.	Eligibility of Tenderer	a. Any individual(s) enlisted firm(s) of BGB & other Govt/Semi-Govt/Autonomous organization of related contractors who fulfill the qualifications criteria stipulated in the tender date sheet (TDS), PCC and other conditions of the tender(s) documents(s). b. The required number of similar contracts shall be 1 (one) over the last 5 (five) years. c. Tenderers to fulfillment of conditions mentioned in the tender date sheet. (i) Minimum work experience of similar construction work in single contract (certificate to be attached as per ITT) (ii) The annual average turn over Documents to be attached with tender (as per ITT) (iii) The minimum amount of free funds (liquid assets) credit facilities (Certificate to be attached with the tender as per ITT)
23.	Brief Description of works	Construction of Sainik Barrack, Office Building, Officers Quarter, Others Quarter, MT Garage, Magazine, Sick Bay, Boundary wall and Electrical works.
24.	Brief Description of Related Service	None
25.	Price of Tender Document (Tk.)	As per ser 26.
26.	Tender Package No, Name, Lot No, Identification of Lot, Location, Price of Tender, Tender Security and Completion Time as under :	

Package No	Package Name	Lot No	Identification of Lot	Location	Price of Tender Document (Tk.)	Tender security amount (Tk.)	Completion time in weeks/months
01/2013-2014	HQ BGB, Peelkhana, Dhaka	WK -1	Construction of Remaining works of 6 x Unit 'B' Type Officer Quarters (Include Furniture Electric Connection, Ground floor Garage) (2650 SFT Per Unit) at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	5,00,000/-	12 Months
		WK -2	Construction of Remaining works of 1 x 5 Storied Building (Include Furniture, Boundary wall, Gate and Approach road) at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	8,75,000/-	12 Months
		WK -3	Construction of Vertical Extension of other Rank Staff Quarter from 4 th floor to 9 th floor with Furniture & Lift at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	11,25,000/-	12 Months
		WK -4	Supply of Furniture for 3 rd floor Other Rank Staff Quarter at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	12,500/-	06 Months
		WK -5	Construction of Vertical Extension of JCO's Quarter 5 th Floor with Furniture at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	6,25,000/-	06 Months
		WK -6	Construction of Vertical Extension of Officer's Quarter 4 th floor with Furniture & lift (2000 SFT) at Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	3,50,000/-	06 Months

02/2013-2014	150 Men Sainik Barrack	WK-1	Construction of Remaining works of 1 X 150 Men Sainik Barrack Including Furniture, Electric Connection and Approach road at Region Head Quarter Rangpur.	Rangpur	2,000/-	5,00,000/-	12 Months
		WK-2	Construction of Remaining works of 1 X 150 Men Sainik Barrack Including Furniture, Electric Connection and Approach road at Region Head Quarter Jessore.	Jessore	2,000/-	4,25,000/-	12 Months
		WK-3	Construction of Remaining works of 1 X 150 Men Sainik Barrack Including Furniture and Electric Connection at Region Head Quarter Sorail.	Sorail	2,000/-	4,62,500/-	12 Months
		WK-4	Construction of Remaining works of 1 X 150 Men Sainik Barrack Including Furniture and Electric Connection at Sector Head Quarter Thakurgoan.	Thakurgoan	2,000/-	4,50,000/-	12 Months
		WK-5	Construction of 1 X 150 Men Sainik Barrack Including Furniture, Electric Connection and Approach road at Sector Head Quarter Srimongol.	Srimongol	2,000/-	12,50,000/-	12 Months

03/2013-2014	Office Building	WK-1	Construction of Remaining works of 1 X Office Building upto 2 nd floor Including Furniture, Electric Connection and Approach road at Region Head Quarter Rangpur.	Rangpur	2,000/-	3,75,000/-	12 Months
		WK-2	Construction of Remaining works of 1 X Office Building upto 2 nd Floor Including Furniture, Electric Connection and Approach road at Region Head Quarter Jessore.	Jessore	2,000/-	3,75,000/-	12 Months
		WK-3	Construction of Remaining works of 1 X Office Building upto 2 nd floor Including Furniture and External Electric Connection at Region Head Quarter Sorail.	Sorail	2,000/-	5,00,000/-	12 Months
		WK-4	Construction of Remaining works of 1 X Office Building upto 2 nd floor Including Furniture and External Electric Connection at Region Head Quarter Thakurgoan.	Thakurgoan	2,000/-	5,00,000/-	12 Months
		WK-5	Construction of 1 X Office Building with Signal Complex (5 Storied Foundation) upto 3 rd Floor Including Furniture at Sector Head Quarter Srimongol.	Srimongol	2,000/-	3,75,000/-	12 Months

04/2013-2014	Rest House	WK -1	Construction of Remaining works of 1 X Rest House upto 2 nd floor Including Furniture, External Electric Connection and Approach road at Region Head Quarter Rangpur.	Rangpur	2,000/-	4,50,000/-	12 Months
		WK -2	Construction of Remaining works of 1 X Rest House upto 2 nd floor Including Furniture and External Electric Connection at Region Head Quarte Jessore.	Jessore	2,000/-	4,50,000/-	12 Months

Package No	Package Name	Lot No	Identification of Lot	Location	Price of Tender Document (Tk.)	Tender security amount (Tk.)	Completion time in weeks/months
		WK -3	Construction of Remaining works of 1 X Rest House upto 2 nd floor Including Furniture and External Electric Connection at Region Head Quarter Sorail.	Sorail	2,000/-	4,50,000/-	12 Months
		WK -4	Construction of Remaining works of 1 X Rest House upto 2 nd floor Including Furniture and External Electric Connection at Sector Head Quarter Thakurgoan.	Thakurgoan	2,000/-	4,50,000/-	12 Months
05/2013-14	MT Garage	WK -1	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Region Head Quarter Rangpur.	Rangpur	2,000/-	3,75,000/-	12 Months
		WK -2	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Region Head Quarters Jessore.	Jessore	2,000/-	3,75,000/-	12 Months
		WK -3	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Region Head Quarters Sorail.	Sorail	2,000/-	3,75,000/-	12 Months
		WK -4	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Sector Head Quarter Thakurgoan.	Thakurgoan	2,000/-	4,00,000/-	12 Months
		WK -5	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Sector Head Quarters Srimongol.	Srimongol	2,000/-	4,00,000/-	12 Months
		WK -6	Construction of 1 X MT Garage (POL Store, Washing Pit, Driver Accommodation, Furniture, and Approach road) at Sector Head Quarter Cox's Bazar.	Cox's Bazar	2,000/-	4,12,500/-	12 Months
06/2013-2014	Magazine Building	WK -1	Construction of 1 X Magazine Building Perimeter Fencing, Lighting, Duty Post, Gate and Protective DAM at Region Head Quarter Sorail.	Sorail	2,000/-	2,25,000/-	6 Months
		WK -2	Construction of 1 X Magazine Building Perimeter Fencing, Lighting, Duty Post, Gate and Protective DAM at Sector Head Quarter Srimongol.	Srimongol	2,000/-	2,25,000/-	6 Months
07/2013-2014	Officer's Quarter	WK-1	Construction of 1 X Officer's Quarter upto 4 th floor with 8 Storied Foundation (1600 SFT) (Ground floor Garage) Include Electric Connection and Approach road at Sector Head Quarter Cox's Bazar.	Cox's Bazar	2,000/-	12,50,000/-	12 Months
08/2013-2014	Sick Bay	WK -1	Construction of 1 X Sick Bay at Sector Head Quarter Cox's Bazar.	Cox's Bazar	2,000/-	10,000/-	6 Months

Lt Col Md Obydul Hoque
 Director (Works Branch)
 Headquarters Border Guard Bangladesh, Peelkhana, Dhaka
 Telephone No : 9650302 Fax : 9650245

b. If the tenders Submits any false/incorrect certificate the tender security shall be too forfeited.

32. If it is not possible to receive/open the tender on the schedule date for any unavoidable circumstances the same will be received/opened on the next working date at the same time and same venue.

www.bgb.gov.bd

GD-3267

[Signature]
 Director (Works Branch)
 For Director General
 dirconstr@bgb.gov.bd

বাংলাদেশ কম্পিউটার কাউন্সিল
তথ্য ও যোগাযোগ প্রযুক্তি মন্ত্রণালয়
 বিসিসি ভবন, আগারগাঁও, শেরে বাংলা নগর, ঢাকা-১২০৭
 ফোনঃ ৮১৪৪০৪৬, ফ্যাক্সঃ ৮৮০-২-৯২২৪৬২৬, E-mail: bcc@bcc.net.bd, Web Site: www.bcc.net.bd

স্মারক নং : ৫৬.১০৭.০৪২.০০.০০.৫৯৩.২০১৩-৬০৮ তারিখঃ ২৬-০৮-২০১৩

জাতীয় আইসিটি ইন্টারশিপ (১৩তম ব্যাচ) প্রদানের বিজ্ঞপ্তি

বাংলাদেশ সরকার আইসিটি ক্ষেত্রের কর্মবর্ধমান চাহিদাপূরণকল্পে অধিক সংখ্যক তথ্য ও যোগাযোগ প্রযুক্তি পেশাজীবী উন্নয়নের লক্ষ্যে জাতীয় আইসিটি ইন্টারশিপ কর্মসূচি চালু করে। এর আওতায় যোগ্য প্রার্থীদের ৬ (ছয়) মাসের জন্য দেশের বিভিন্ন আইসিটি কোম্পানী/প্রতিষ্ঠানে অথবা সরকারী প্রতিষ্ঠানের আইসিটি প্রকল্প/কার্যক্রম বাস্তব অভিজ্ঞতা অর্জনের জন্য ইন্টারশিপ প্রদান করা হয়। লক অভিজ্ঞতা প্রার্থীদের দেশের আইসিটি কর্মক্ষেত্রে প্রবেশের জন্য অত্যন্ত সহায়ক হবে।

ইন্টারশিপের মেয়াদঃ ৬ মাস (নির্দিষ্ট)
ইন্টারশিপ সংখ্যাঃ ৫০০ জন (কম/বেশি)

ইন্টারশিপ যোগ্যতাঃ (ক) কম্পিউটার সাইন্স/কম্পিউটার সাইন্স এন্ড ইঞ্জিনিয়ারিং বিষয়ে স্নাতক ডিগ্রীধারী অথবা কম্পিউটার সাইন্স/কম্পিউটার সাইন্স এন্ড ইঞ্জিনিয়ারিং বিষয়ে ৪র্থ বর্ষে অধ্যয়নরত শিক্ষার্থীগণ বিশ্ববিদ্যালয়/শিক্ষা প্রতিষ্ঠানের অনুমোদনক্রমে অথবা সরকার স্বীকৃত প্রতিষ্ঠান হতে আইসিটি বিষয়ে চার বৎসর মেয়াদী ডিপ্লোমাদারী অথবা যে কোন বিষয়ে স্নাতক ডিগ্রীসহ আইসিটি বা সমতুল্য বিষয়ে এক বৎসর মেয়াদী পোস্ট গ্রাজুয়েট ডিপ্লোমাদারী;
 (খ) দেশে ICT বা সমতুল্য বিষয়ে ডিগ্রীপ্রাপ্ত বাংলাদেশী নাগরিকগণও আবেদন করতে পারবেন।

ইন্টারশিপের ভাড়াঃ (ক) ইন্টারশিপ চলাকালীন একজন ইন্টারশিপ প্রাপ্য ভাতার ৬০% অর্থাৎ ৪৮০০/- (চার হাজার আটশত) টাকা সরকার কর্তৃক প্রদান করা হবে। অবশিষ্ট ৪০% অর্থাৎ ৩২০০/- (তিন হাজার দুইশত টাকা) সেবা গ্রহণকারী প্রতিষ্ঠান কর্তৃক প্রদেয়। এছাড়া আর কোন ভাত/আর্থিক সুবিধা প্রদান করা হবে না।

অনলাইনে আবেদন পদ্ধতিঃ আগ্রহী প্রার্থীদের নিচ থেকে নির্ধারিত ফরমে দরখাস্ত আহবান করা যাচ্ছে। ফরমটি বিসিসি'র ওয়েব সাইট (www.bcc.net.bd) হতে অন-লাইনে ০৬-০৯-২০১৩ তারিখ থেকে পূরণ করা যাবে। আবেদন ফরম পূরণ করা হলে একটি ট্যাকিং নম্বর দেওয়া হবে পরবর্তিতে আবেদনপত্র যাচাই-বাহাই এর পর প্রাথমিক ভাবে নির্বাচিত প্রার্থীগণ উক্ত ট্যাকিং নম্বর এর মাধ্যমে নির্বাচনী পরীক্ষার প্রবেশ পত্র প্রিন্ট করতে পারবে।

আবেদনপত্র জমাঃ আবেদন ফরম পূরণকালে পাসপোর্ট সাইজের ছবি, স্বাক্ষর এবং মাধ্যমিক ও উচ্চ মাধ্যমিক ও অন্যান্য শিক্ষাগত যোগ্যতার মার্কশিট/ড্রাফটক্রিপ্ট-এর কপি স্থান করে দিতে হবে। আবেদন অবশ্যই ২১-০৯-২০১৩ তারিখ এর মধ্যে দাখিল করতে হবে। অসম্পূর্ণ আবেদনপত্র বিবেচনা করা হবে না।

পরীক্ষার জন্য প্রার্থী নির্বাচনঃ উল্লিখিত যোগ্যতাসম্পন্ন আবেদনকারীদের লিখিত পরীক্ষার জন্য নির্বাচন করা হবে। নির্বাচিত প্রার্থীদের তালিকা বিসিসি'র ওয়েব সাইটে প্রকাশ করা হবে।

পরীক্ষার তারিখ ও সময়ঃ লিখিত পরীক্ষা অনুষ্ঠিত হবে ০৪-১০-২০১৩ তারিখ শূক্রবার ১০.০০ মিনিটে।

পরীক্ষার স্থানঃ শেরে বাংলা নগর সরকারি বালিকা উচ্চ বিদ্যালয়, আগারগাঁও, শেরে বাংলা নগর, ঢাকা।

পরীক্ষার প্রবেশপত্রঃ নির্বাচিত প্রার্থীদের প্রবেশপত্র ট্যাকিং নম্বর এর মাধ্যমে বিসিসি'র ওয়েব সাইট থেকে ২৬-০৯-২০১৩ তারিখ হতে প্রিন্ট করে নিতে হবে। প্রিন্ট সুবিধার অভাবে অথবা অন্য কোন কারণে প্রিন্ট করা না গেলে ০২-১০-২০১৩ তারিখ অফিস চলাকালীন সময়ে বিসিসি'র ঢাকাস্থ সদর দপ্তর হতে প্রবেশপত্র গ্রহণ করা যাবে। বিস্তারিত তথ্যের জন্য আবেদনকারীদের বিসিসি'র ওয়েব সাইট www.bcc.net.bd দেখার অনুরোধ জানানো যাচ্ছে।

বিশেষ দৃষ্টব্যঃ কোন আবেদনকারী বিগত ব্যাচে ইন্টারশিপ হিসাবে নির্বাচিত হয়ে থাকলে পুনরায় আবেদন করতে পারবে না।

ড. মোহাম্মদ আমীন
 পরিচালক (প্রশিক্ষণ)