

Government of the People's Republic of Bangladesh

Office of the Project Director
Construction of 1.05 Lakh MT Capacity New Food Godowns Project
16, Abdul Gani Road, Dhaka
www.dgfood.gov.bd

Memo No. PD.1.05 GCP/Food/Tender/Works 7-21/1252

Date: 8/8/16

Invitation for Tenders (Works)

e-Tender Notice No. 01/2016-2017

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following works. Details are given below.

Sl No.	Tender package No.	Description of works	Tender last selling date & time	Tender closing date & time	Tender opening date & time	Tender ID No.
01	Package No. WD-07	Construction of (a) 01 No. 500 MT Food Godown at Durgapur LSD, District-Rajshahi (b) 01 No. 500 MT Food Godown at Tanore LSD, District-Rajshahi (c) 01 No. 500 MT Food Godown at Kamargaon LSD, District-Rajshahi (d) 01 No. 500 MT Food Godown at Chapainawabgonj, District-Chapainawabgonj (e) 01 No. 500 MT Food Godown at Nachol LSD, District-Chapainawabgonj & (f) 01 No. 500 MT Food Godown at Bholahat LSD, District-Chapainawabgonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61884
02	Package No. WD-08	Construction of (a) 01 No. 500 MT Food Godown at Baga LSD, District-Rajshahi (b) 3 Nos. 500 MT Food Godown at Muladhuli LSD, District-Pabna with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	61897
03	Package No. WD-09	Construction of (a) 09 Nos. 500 MT Food Godown at Dewanhat CSD, District-Chittagong (b) 01 No. 500 MT Food Godown at Chandpurghat LSD, District-Chittagong (c) 01 No. 500 MT Food Godown at Panchari LSD, District-Khagrachari with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62320
04	Package No. WD-10	Construction of (a) 01 No. 500 MT Food Godown at Branmanpara LSD, District-Comilla (b) 01 No. 500 MT Food Godown at Daudkandi LSD, District-Comilla (c) 01 No. 500 MT Food Godown at Matlab Uttar LSD, District-Chandpur & (d) 01 No. 500 MT Food Godown at Brahmanbaria Sadar LSD, District-Brahmanbaria with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62321
05	Package No. WD-11	Construction of (a) 02 Nos. 500 MT Food Godown at Koltabazar Dhaka CSD, District-Dhaka (b) 01 No. 1000 MT Food Godown at Lowhajong LSD, District-Munshigonj (c) 02 Nos. 1000 MT Food Godown at Narayanganj CSD, District-Narayanganj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62328
06	Package No. WD-12	Construction of (a) 01 No. 1000 MT Food Godown at Saltha, District-Faridpur (b) 01 No. 500 MT Food Godown at Muksudpur LSD, District-Gopalganj (c) 01 No. 500 MT Food Godown at Jajira LSD, District-Shariatpur (d) 01 No. 500 MT Food Godown at Bhedergonj LSD, District-Shariatpur with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62329
07	Package No. WD-13	Construction of (a) 02 Nos. 1000 MT Food Godown at Fultala LSD, District-Khulna (b) 01 No. 500 MT Food Godown at Batiaghata LSD, District-Khulna (c) 01 No. 1000 MT Food Godown at Rampal LSD, District-Bagerhat with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62330
08	Package No. WD-14	Construction of (a) 04 Nos. 500 MT & 01 No. 1000 MT Food Godown at Sathkira Sadar LSD, District-Sathkira (b) 01 No. 1000 MT Food Godown at Patkelghata LSD, District-Sathkira (c) 01 No. 500 MT Food Godown at Kalaroa LSD, District-Sathkira with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62331
09	Package No. WD-15	Construction of (a) 01 No. 1000 MT Food Godown at Chougacha LSD, District-Jessore (b) 02 Nos. 500 MT Food Godown at Noapara LSD, District-Jessore (c) 01 No. 500 MT Food Godown at Khajura LSD, District-Jessore (d) 01 No. 500 MT Food Godown at Narail Sadar LSD, District-Narail (e) 01 No. 1000 MT Food Godown at Magura Sadar LSD, District-Magura (f) 01 No. 500 MT Food Godown at Mohammadpur LSD, District-Magura with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62332
10	Package No. WD-16	Construction of (a) 01 No. 500 MT Food Godown at Sailkopa LSD, District-Jenaidaha (b) 01 No. 500 MT Food Godown at Horinakundu LSD, District-Jenaidaha (c) 01 No. 500 MT Food Godown at Kaligonj LSD, District-Jenaidaha & (d) 01 No. 500 MT Food Godown at Chuadanga Sadar LSD, District-Chuadanga with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62591
11	Package No. WD-17	Construction of (a) 01 No. 1000 MT Food Godown at Jagati LSD, District-Kustia (b) 01 No. 500 MT Food Godown at Bheramara, District-Kustia (c) 01 No. 500 MT Food Godown at Mirpur LSD, District-Kustia with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62592
12	Package No. WD-18	Construction of (a) 02 Nos. 500 MT Food Godown at Sarigonj LSD, District-Chuadanga (b) 01 No. 1000 MT Food Godown at Jibon Nagar LSD, District-Chuadanga (c) 01 No. 500 MT Food Godown at Meherpur Sadar LSD, District-Meherpur & (d) 01 No. 500 MT Food Godown at Amjupi LSD, District-Meherpur with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62593
13	Package No. WD-19	Construction of (a) 01 No. 500 MT Food Godown at Tajpur LSD, District-Sylhet (b) 01 No. 500 MT Food Godown at Jakigonj LSD, District-Sylhet (c) 01 No. 500 MT Food Godown at Goainghat LSD, District-Sylhet (d) 01 No. 500 MT Food Godown at Companigonj LSD, District-Sylhet (e) 01 No. 500 MT Food Godown at Sylhet Sadar LSD, District-Sylhet (f) 02 Nos. 500 MT Food Godown at Baralekha LSD, District-Moulvibazar with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62594
14	Package No. WD-20	Construction of (a) 01 No. 500 MT Food Godown at Vanugas LSD, District-Moulvibazar (b) 01 No. 500 MT Food Godown at Srimongal LSD, District-Moulvibazar (c) 01 No. 500 MT Food Godown at Rajnagar LSD, District-Moulvibazar (d) 01 No. 500 MT Food Godown at Balagonj LSD, District-Sylhet (e) 01 No. 500 MT Food Godown at Baniachang LSD, District-Hobigonj (f) 01 No. 500 MT Food Godown at Nobigonj LSD, District-Hobigonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62595
15	Package No. WD-21	Construction of (a) 01 No. 1000 MT Food Godown at Hobigonj Sadar LSD, District-Hobigonj (b) 02 Nos. 500 MT Food Godown at Shaestagonj LSD, District-Hobigonj (c) 01 No. 500 MT Food Godown at Madhabpur LSD, District-Hobigonj (d) 01 No. 500 MT Food Godown at Bahubal LSD, District-Hobigonj (e) 02 Nos. 500 MT Food Godown at Noapara LSD, District-Hobigonj with ancillary works.	06/09/2016 (17:00)	07/09/2016 (12:00)	07/09/2016 (13:00)	62655

This is an online tender where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any registered banks branches up to 17-August-2016 at 16.00.

Further information and guidelines are available in the National e-GP System Portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

Gazi Md Rezaul Karim
(Joint Secretary)
Project Director

GD-1604



University Grants Commission of Bangladesh
Office of the Project Director
Higher Education Quality Enhancement Project
Dhaka Trade Centre (8th Floor)
99, Kazi Nazrul Islam Avenue, Karwan Bazar, Dhaka-1215
web: www.heqep-ugc.gov.bd Fax: 02-8189021

No.UGC/HEQEP/AIF/FabLab/2016-372 / ৯১৫১

Date: 09 August 2016

Invitation for Proposals on Fab Lab (Fabrication Laboratory) under Window 4-Innovation Fund

The higher education institutions of the country which have fulfilled the eligibility criteria for receiving the Innovation Fund grants for Fab Lab are hereby invited to submit Subproject Proposals to the office of the Vice Chancellor of the respective University by **30 August 2016**. The other important dates to note are as follows:

Last date to forward the CP to UAIFS/AIFMU of the respective university : **31 August 2016**Last date to reach CPs to HEQEP Office : **04 September 2016**Tentative time for publication of Award : **3rd week of October 2016**Tentative time for signing contract : **4th week of October 2016**Completion date of Fab Lab subprojects : **on or before 31 October 2018**

The Operations Manual for Fab Lab (FLOM) describes in detail the procedure to be followed by the universities and their faculty members for participating in the competition for Window 4 Fab Lab Innovation Fund. The FLOM has already been hosted on the Project's website, www.heqep-ugc.gov.bd. In order to be an eligible recipient of the AIF resources for Fab Lab, the universities should fulfill the following criteria:

- Minimum annual intake of 100 students in Science, Technology, Engineering, Arts and Mathematics academic programs;
- An Act which established the institution as a university;
- Establishment of University AIF Secretariat (UAIFS) with qualified manpower for providing support to the Fab Lab Management Team (FLMT)

A maximum of 10 (ten) successful proposals may be awarded. For further information, interested institutions and faculty members are requested to contact the following project officials by e-mail and phone:

- (i) Gazi Md. Nazrul Islam, Program Officer (Innovation)
e-mail: gazimdnazrulislam@gmail.com, Cell: 01675501463
- (ii) Professor Dr. M. Muhibur Rahman, AIF Management Specialist
e-mail: aifmsmmr@gmail.com, cell: 01730352830
- (iii) Dr. Abutaher M. Ziauddin, AIF Management Specialist
e-mail: ziauddin_atm@yahoo.com, cell 01711192664

9.8.2016
Dr Gauranga Chandra Mohanta ndc
Project Director (Additional Secretary)
Phone: 02-8189020
e-mail: pd.heqep1@gmail.com

GD - 1603

Government of the People's Republic of Bangladesh National Institute of Neuro-sciences and Hospital Sher-e-Bangla Nagar, Dhaka-1207.

ফোন : ৯১৪০৭৫২, ই-মেইল : nins@hospi.dghs.gov.bd

Memo No-56/NINS/Tender Document/2016-17/215

Date: 09/08/2016

Invitation for Tenders 2016-17/04

01	Ministry/Division	Ministry of Health and family Welfare
02	Agency	Director General of Health Service
03	Procuring Entity Name	Director, National Institute of Neuro-Sciences & Hospital
04	Procuring Entity Code	3-2751-0230
05	Procuring Entity District	Dhaka-1207
06	Invitation for	Supply of Chemical Re-agent
07	Invitation Reference No	56/NINS/ Tender Document/2016-17/212
08	Date	09/08/2016
KEY INFORMATION		
09	Procurement method	Open Tendering Method (OTM)
FUNDING INFORMATION		
10	Budget & Source of Fund	Revenue Budget (GoB)
PARTICULAR INFORMATION		
11	Office Code	0230
12	Office Name	National Institute of Neuro-Sciences & Hospital
13	Tender Package No	Package No:NINS&H/MSR-04
14	Tender Package Name	Supply of Chemical Re-agent
15	Tender Publication Date	10/08/2016
16	Tender Last Selling Date	07/09/2016 (Office hour)
17	Tender Closing Date & Time	08/09/2016, Time:12:00 pm
18	Tender Opening Date & Time	08/09/2016, Time:12:30 pm
19	Name & Address of the office	
	Selling Tender Document	Tender document can be obtained from our Cash section, National Institute of Neuro-Sciences & Hospital, Sher-e-Bangla Nagar, Dhaka-1207.
	Receiving Tender document	1) Office of the Director, National Institute of Neuro-Sciences & Hospital. Sher-e-Bangla Nagar, Dhaka-1207 2) Deputy Police Commissioner Office ; 22/5 Khilgi Road, Mohammadpur, Dhaka-1207.
	Opening tender document	Office of the Director, National Institute of Neuro-Sciences & Hospital. Sher-e-Bangla Nagar, Dhaka-1207
INFORMATION FOR TENDERER		
20	Eligibility of Tenderer	This invitation for tenders is open to all eligible tenderers as mentioned below: a) The Tenderers shall have minimum of 05 (five) years of overall experience in the supply of goods and related services. b) Shall have experience of satisfactory completion of supply of similar goods of minimum BDT-250.00 (Two Core Fifty Lac) Only. for Lot no-01, BDT-20,00 (Twenty Lac) Only, Lot no-02, BDT-250.00/- (Two Core Fifty Lac) Only, Lot no-03, only under single contract in the last 02 (two) years. c) Details other conditions for eligibility in the tender document. d) Attested copy of all necessary supporting documents shall have to be submitted along with the tender that are to be issued by and officers not below the rank of Deputy Director or equivalent with their contract address and telephone number. e) The minimum amount of liquid assets or working capital or credit facilities of the tender shall be not less than BDT-250.00 (Two Core Fifty Lac) Only for is lot liquid assets i.e working capital or credit line (s) Original Certificate must not be issued before 02 (two) months since the date of the tender opening and the tenderer should follow the form ITT Clause 15.1(b) line the credit. f) Tenderers must have up to date trade license in their own name. h) Other terms and conditions as mentioned in TDS. g) Attached DVD Soft Copy From PG3-3B, From PG3-4B.
21	Brief Description of Goods	Supply of Chemical Re-agent
22	Price of Tender Document	(Lot-01 TK.=15,000/-, Lot-02 TK.=10,000/-, Lot-03 TK.=15,000/- (Non refundable)
23	Package No	Lot No Description of package Security Amount Completion Time in work
		01 Supply of Film (MRI, CT Scane & X-Ray) 6,00,000/- 60 Days after work order
		02 Supply of Reagent for Hematology Analyzer, BGA & Electrolyte Analyzer. 1,00,000/- 60 Days after work order
		03 Supply of Reagent for Architect c141000, Arkray & Hematology Analyzer. 6,00,000/- 60 Days after work order
PROCURING ENTITY DETAILS		
24	Name of Official Inviting Tender	Prof. Dr. Quazi Deen Mohammad.
25	Designation of Official Inviting Tender	Director
26	Address of Official Inviting Tender	National Institute of Neuro-Sciences & Hospital Sher-e-Bangla Nagar, Dhaka-1207.
27	Contact Details of Official Inviting Tender	Tel : +88-02-9140752; Fax: +88-02-9137292, E-mail: nins_hospital@yahoo.com
28	The procuring entity reserves the right to accept or reject any/all tender(s) without assigning any reason whatever.	

Note: (1) If the date of selling, receiving & opening of tender is disturbed under any unavoidable circumstances, the next working day will be applicable for the same respectively.

(2) Tenderer will have to supply the requisite goods on priority and necessary basis of the procurement authority within schedule time after work order upon the availability of fund. And the item/Quantity may be Increase/Decrease as per allotment.

Director

National Institute of Neuro-Sciences and Hospital
Sher-e-Bangla Nagar, Dhaka-1207

GD - 1606