



Dr Md Arfan Ali, president and managing director of Bank Asia, and **Mark Nosworthy**, CEO of bproperty.com, exchange documents after signing a deal at the bank's head office in Dhaka recently on facilitating home loans for bproperty.com's customers. **Muhammed Zahurul Alam**, the bank's deputy managing director; **SM Anisuzzaman**, company secretary, and **Rejbeen Ahsan**, head of operations of bproperty.com, were present.

Government of the People's Republic of Bangladesh
Directorate General of Family Planning
Mohammadpur Fertility Services & Training Centre
and 100 Bedded MCH Hospital
Aurangzeb Road, Mohammadpur, Dhaka-1207
Ref No. DGFP/MFSTC/PP(Rev)-1035/2018/96 Dated: 10/02/2019

Invitation for Tenders (Goods) (2018-19)

Sealed tenders are hereby invited as per "PPR-2008" from the eligible tenderers as defined in the tender document for the undermentioned goods as per terms and conditions stated below:

1	Ministry/division	: Ministry of Health & Family Welfare.				
2	Agency	: Mohammadpur Fertility Services & Training Centre and 100 Bedded MCH Hospital, DGFP.				
3	Procuring entity name	: Director, Mohammadpur Fertility Services & Training Centre and 100 Bedded MCH Hospital, DGFP.				
4	Procuring entity code	: N/A.				
5	Procuring entity district	: Dhaka.				
6	Invitation for	: 1. Supply of MSR goods (Lot 1, Lot 2, Lot 3) under package 1 2. Supply of Furniture goods (Lot 1) under package 2 3. Supply of cleaning goods (Lot 1) under package 3 4. Supply of computer consumables goods (Lot 1) under package 4 and 5. Supply of stationery goods (Lot 1) under package 5.				
7	Invitation Ref No.	: No. 96				
8	Date	: 10 th Feb, 2019.				
9	Procurement method	: OTM.				
10	Budget and source of funds	: Revenue Budget (GOB) as per released fund.				
11	Development partner	: N/A.				
12	Project/programme code	: N/A.				
13	Project/programme name	: N/A.				
14	Tender package No.	: 1. DGFP/MFSTC/04/2018-19/ 2. DGFP/MFSTC/12/2018-19/ 3. DGFP/MFSTC/02/2018-19/ 4. DGFP/MFSTC/03/2018-19/ 5. DGFP/MFSTC/7/2018-19/				
15	Tender package name	: 1. Supply of MSR goods (Lot 1, Lot 2, Lot 3) under package 1 2. Supply of Furniture goods (Lot 1) under package 2 3. Supply of cleaning goods (Lot 1) under package 3 4. Supply of computer consumables goods (Lot 1) under package 4 and 5. Supply of stationery goods (Lot 1) under package 5				
16	Tender publication date	: 10 th Feb, 2019.				
17	Tender last selling date	: 11 th March, 2019.				
18	Tender closing date and time	: 12 th March, 2019 at 1:00pm.				
19	Tender opening date and time	: 12 th March, 2019 at 1:45pm.				
20	Name & addresses of the offices	: Selling & Receiving Tender Document: 1. At the office of the Director, Mohammadpur Fertility Services & Training Centre and 100 Bedded MCH Hospital, Aurangzeb Road, Mohammadpur, Dhaka-1207. 2. At the office of the Line Director, CCSDP Unit (11 th Floor), Directorate General of Family Planning, 6, Kawran Bazar, Dhaka-1215. Opening Tender document: 1. At the office of the Line Director, CCSDP Unit (11 th Floor), Directorate General of Family Planning, 6, Kawran Bazar, Dhaka-1215.				
21	Brief eligibility & qualification of tenderer	: The tenderer shall have a minimum of 5 (five) years of overall experience in the supply of goods and related services. The tenderer shall have successfully completed minimum 1 (one) number of supply contract of similar goods and related services within last 3 (three) years i.e. years counting backward from the date of publication of IFT in the newspaper and also as described in tender document.				
22	Brief description of goods	: 1. Supply of MSR goods (Lot 1, Lot 2, Lot 3) under package 1 2. Supply of Furniture goods (Lot 1) under package 2 3. Supply of cleaning goods (Lot 1) under package 3 4. Supply of computer consumables goods (Lot 1) under package 4 and 5. Supply of stationery goods (Lot 1) under package 5 (Detailed in tender schedule).				
23	Brief description of related services	: 1 (one) year warranty of goods as described in tender document.				
24	Price of tender document	: Tk. 1000/- (one thousand) for each tender (Per Package) should be paid in Bangladesh Bank through Treasury Challan in Code No. 1-2781-0000-2366 in favour of Director General, DGFP, 6, Kawran Bazar, Dhaka-1215. Original Challan must be submitted at the time of collecting tender document.				
25	Pkg No.	Identification	Location	Tender security amount (Tk.)	Completion time in weeks	Remarks
1.	Pkg 1: DGFP/MFST C/04/2018-19/	1. Supply of MSR goods (Lot 1, Lot 2, Lot 3)	MFSTC, Aurangzeb Road, Mohammadpur, Dhaka.	15,000/- (fifteen thousand) per lot	4 weeks after the signing of the contract	*N.B. Tender security for each lot should be submitted in the form of Bank Draft/Pay Order from any scheduled Bank of Bangladesh in favour of Director, MFSTC, Aurangzeb Road, Mohammadpur, Dhaka-1207.
2.	Pkg 2: DGFP/MFST C/12/2018-19/	2. Supply of Furniture goods (Lot 1)	Do	15,000/- (fifteen thousand) per lot	Do	
3.	Pkg 3: DGFP/MFST C/02/2018-19/	3. Supply of cleaning goods (Lot 1)	Do	15,000/- (fifteen thousand) per lot	Do	
4.	Pkg 4: DGFP/MFST C/03/2018-19/	4. Supply of computer consumables goods (Lot 1)	DO	10,000/- (ten thousand) per lot	Do	
5.	Pkg 5: DGFP/MFST C/7/2018-19/	5. Supply of stationery goods (Lot 1)	DO	10,000/- (ten thousand) per lot	Do	
26.	Name of official inviting tender : Dr Md Muniruzzaman Siddiqui.					
27.	Designation of official inviting tender : Director.					
28.	Address of official inviting tender : Mohammadpur Fertility Services & Training Centre and 100 Bedded MCH Hospital, Aurangzeb Road, Mohammadpur, Dhaka-1207.					
29.	Contact details of official inviting tender : Phone: 9113814, 9131381.					
30.	The procuring entity reserves the right to accept or reject any/all tender(s) without assigning any reason whatsoever.					

Dr Md Muniruzzaman Siddiqui
Director
MFSTC
Ph: 9113814 (Off)

Ready to support Pakistan after meeting PM Khan: Lagarde

AFP, Dubai

International Monetary Fund chief Christine Lagarde on Sunday met Pakistani Prime Minister Imran Khan and assured him that IMF stands ready to support his country.

The meeting took place on the sidelines of the World Government Summit in Dubai, hosted by the United Arab Emirates, both IMF and prime minister Imran Khan's office said.

"I reiterated that the IMF stands ready to support Pakistan," Lagarde said in a statement following meeting Khan.

A team from the International Monetary Fund visited Pakistan in November to discuss a possible bailout with officials, though the talks ended without agreement, but since then the government official said talks were still ongoing on a possible bailout.

Pakistan -- which has gone to the IMF repeatedly since the late 1980s -- is facing a balance of payments crisis.

"I also highlighted that decisive policies and a strong package of economic reforms would enable Pakistan to restore the resilience of its economy and lay the foundations for stronger and more inclusive growth," said Lagarde, calling the meeting "good and constructive".

Pakistan -- a regular borrower from the IMF since the 1980s -- last received an IMF bailout in 2013 to the tune of \$6.6 billion.

Forecasts by the IMF and World Bank suggest the Pakistani economy is likely to grow between 4.0 and 4.5 percent for the fiscal year ending June 2019, compared to 5.8 percent growth in the last fiscal year.

Addressing the World Government Summit, prime minister Khan said his government has started a reform programme and was trying to improve its economic policies.

"Reforms are painful but it is essential if we have to get out of our current problems," Khan told the summit and said his government was making efforts to cut down the fiscal and current account deficit.

Khan hoped that the time has come that "Pakistan will take off".

Brexit referendum spurs British firms into investing in EU

REUTERS, London

The 2016 Brexit vote spurred British companies into increasing investment in European Union countries sharply, likely at the expense of spending at home, an academic study showed on Monday.

An EU flag tied to a lamp post outside the Houses of Parliament, February 7, 2019

The referendum result led to a 12 percent increase in foreign direct investment transactions from Britain into the EU between mid-2016 and September 2018, researchers from the London School of Economics' Centre for Economic Performance said.

That translated into an increase of around 8.3 billion pounds, concentrated entirely in the services industry.

Although the authors could not be certain if this would have otherwise been spent in Britain, they cited business survey evidence and media reports that suggested spending often took place at the expense of British.

Conversely, the research pointed to an 11 percent drop in investment transactions from the EU into Britain, worth around 3.5 billion pounds.

"The data show that Brexit has made the UK a less attractive place to invest," said Thomas Sampson, one of the report's authors.

"Lower investment hurts the economy and means that UK workers are going to miss out on new job opportunities."

London and Brussels are arguing over whether a deal clinched in November can be changed, raising the possibility of either a delay to Brexit, a last-minute deal or a no-deal exit.

Britain voted 52 to 48 percent to leave the EU in a 2016 referendum.

Supporters of Brexit point to the fact that widespread forecasts of recession from economists in the aftermath of the June 2016 referendum failed to materialise, and that Britain will be able to trade with faster-growing economies outside the EU.

The researchers on Monday said there was scant sign that British firms had upped investment into developed countries outside the EU in preparation for Brexit.

The Daily Star Online
Fresh | Bold | Fast

Download
The Daily Star
IPHONE & ANDROID APPS

Government of the People's Republic of Bangladesh
Office of the Executive Engineer
Education Engineering Department
Noakhali Zone, Noakhali

"শিক্ষা নিয়ে গড়ব দেশ
শেখ হাসিনার বাংলাদেশ"

Invitation for e-Tender (IFT)

Tender Notice No. 43/e-GP/EED/NZ/Code-4931/2018-2019, Dt: 10/02/2019
e-Tender are hereby invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following works:

Sl No.	Package No.	Tender ID No.	Name of works	Reference Memo No.	Tender document last selling/ Downloading (date & time)	Tender closing & opening (date & time)
01	nz/repair/4931/18-19/1	283779	Construction of internal road at Noakhali Government Girls High School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:00
02	nz/repair/4931/18-19/2	283810	Construction of new boundary wall at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:00
03	nz/repair/4931/18-19/3	283816	Construction of flag stand at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:00
04	nz/repair/4931/18-19/4	283817	Repair and renovation works of Auditorium Bhaban at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:00
05	nz/repair/4931/18-19/5	283818	Repair and renovation works of two-storied Hostel Bhaban at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:15
06	nz/repair/4931/18-19/6	283819	Construction of toilet at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:15
07	nz/repair/4931/18-19/7	283820	Retrofitting with repair and renovation works of Admin-cum-Academic Building at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:15
08	nz/repair/4931/18-19/8	283821	Completion of incomplete works classroom building of 1st floor Block-D at Noakhali Zilla School, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:15
09	nz/repair/4931/18-19/9	283822	Re-construction works of main gate adjacent to Academic Building at Sonagazi Govt College, Sonagazi, Feni.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:30
10	nz/repair/4931/18-19/10	283823	Repair and renovation works of Commerce Building at Feni Govt College, Sadar, Feni.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:30
11	nz/repair/4931/18-19/11	283824	Construction of new boundary wall works at Noakhali Govt Women College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:30
12	nz/repair/4931/18-19/12	283826	Construction of guard wall below existing boundary wall including repair and renovation works at Noakhali Govt Women College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:30
13	nz/repair/4931/18-19/13	283827	Repair and renovation works of three-storied Admin-cum-Academic Building west side at Noakhali Govt Women College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:45
14	nz/repair/4931/18-19/14	283828	Repair and renovation works of Administrative Building with supply and installation of AC at Principal's Room in Noakhali Govt Women College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:45
15	nz/repair/4931/18-19/15	283834	Retrofitting with repair and renovation works of three-storied Science Building at Noakhali Govt College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:45
16	nz/repair/4931/18-19/16	283835	Modernisation with extension works of Teachers Council Room at Noakhali Govt College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 12:45
17	nz/repair/4931/18-19/17	283836	Construction of boundary wall works at Koirihat Govt College, Koirihat, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:00
18	nz/repair/4931/18-19/18	283837	Construction of three unit toilet at Majidee Technical School and College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:00
19	nz/repair/4931/18-19/19	283839	Construction of sanitary and water supply line of Academic Building 3rd and 4th floor at Majidee Technical School and College, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:00
20	nz/repair/4931/18-19/20	283840	Repair and renovation works of Dormitory Building at Feni Computer Institute, Sadar, Feni.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:00
21	nz/repair/4931/18-19/21	283842	Repair and renovation works of Girls Hostel at Feni Computer Institute, Sadar, Feni.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:15
22	nz/repair/4931/18-19/22	283843	Repair and renovation works of Principal's Quarter including toilet block at Feni Computer Institute, Sadar, Feni.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:15
23	nz/repair/4931/18-19/23	283844	Repair and renovation works with Computer Room tiles works at Noakhali District Education Building, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:15
24	nz/repair/4931/18-19/26	283845	Construction of partial boundary wall with pucca open space of Assistant Engineers Office, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:15
25	nz/repair/4931/18-19/25	283846	Construction of drain with repair and renovation works of Mosque and Car Garage at Noakhali District Education Building, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:30
26	nz/repair/4931/18-19/24	283847	Barbed wire with weather coat works at Noakhali District Education Building, Sadar, Noakhali.	SE.EED.CTG-DIV. 033.2018.1612, DT-28.11.2018	26-02-2019 17:00	27-02-2019 13:30

This is an online tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.
Further information and guidelines are available in the National e-GP help desk (helpdesk@eprocure.gov.bd).

Dipankar Khisa
Executive Engineer
Education Engineering Department
Noakhali Zone, Noakhali
ee_noa@eedmoe.gov.bd