

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

পরিচালকের কার্যালয়

ন্যাশনাল ইনস্টিটিউট অব হসপিটালস ও হাসপাতাল

শেরে বাংলা নগর, ঢাকা-১২০৭

ফোনঃ ০২-৪৮১২০০৭৯, ই-মেইলঃ nins@hospi.dghs.gov.bd

স্মারক নং: ৫৬(৯)/এনআইএনএস/সরপরে বিজি/২০২৪-২৫/৪৪৯

তারিখঃ ০৩/০৯/২০২৪ইং

AMENDMENT

স্মারক Ref: 56(9)/NINS&H/Tender Document/2024-25/282, Date: 18/08/2024

Advertisement Date & Time				Amendment Date & Time			
	Particular	Tender last selling date	Tender closing date & time	Tender opening date & time	Tender last selling date	Tender closing date & time	Tender opening date & time
ITT 38.1,	Package No-GR-	02/09/2024	05/09/2024	05/09/2024	25/09/2024	26/09/2024	26/09/2024
ITT 38.3,	02, 03, 04, 05	(Office hour)	Time: 12:00	Time: 12:15	(Office hour)	Time: 12:00	Time: 12:15
ITT44.1	Lot: 01						

N.B: Other details conditions including in the schedule.


অধ্যাপক ডা. কাজী মীন মোহাম্মদ

পরিচালক

ন্যাশনাল ইনস্টিটিউট অব হসপিটালস ও হাসপাতাল

শেরে বাংলা নগর, ঢাকা-১২০৭

GD- 341



Bangladesh Land Port Authority

Ministry of Shipping

Accelerating Transport and Trade Connectivity in Eastern South Asia (ACCESS) – Bangladesh Phase 1: (BLPA Component) Project

Land Port Building, Plot No. F-19/A, Shere-E-Bangla Nagar, Agargaon, Dhaka-1207

Memo No. 18.15.0000.023.11.008.24.-01

Dated: September2, 2024.

Request for Expressions of Interest (REOI)

(Consulting Services – Firms Selection) (International)

Country: Bangladesh

Name of the Project: Accelerating Transport and Trade Connectivity in Eastern South Asia (ACCESS) – Bangladesh Phase 1: (BLPA Component) Project

Credit No.: IDA 7166-BD

Assignment Title: Consultancy Services for Construction Supervision and Contract Management (CSC).

Reference No.: BLPA-S1

The Government of the People’s Republic of Bangladesh has received financing from the World Bank toward the cost of the “Accelerating Transport and Trade Connectivity in Eastern South Asia (ACCESS) – Bangladesh Phase 1: (BLPA Component) Project” and intends to apply part of the proceeds for consulting services.

The consulting services (“the Services”) include “Consultancy Services for Construction Supervision and Contract Management (CSC)”. The main objective of this Consulting service (the Services) is the Supervision of the contracted civil works in the Project, including pre-construction design review and construction and post-construction phase monitoring, inspection, and reporting activities of the designed works at Ramgarh, Sheola, Bhomra, and Benapole Land Ports. These supervision services comprise, *inter alia*, working with the successful contractor (s) to ensure an orderly start-up and timely execution of the works; a full array of quality assurance activities; certification of payments; co-ordination with various stakeholders; contract administration; minor designs for problems encountered; development of variation orders as needed, including scoping, independent pricing, and negotiation; communication and facilitation of communication among all necessary parties; and issuance of Taking-Over Certificates

The duration of the assignment is during a construction period of 42 months for the eight (8) works packages and a defects notification period of further 12 months, expected start date is January 1, 2025. The total professional staff-months for the assignment are 420 person-months (detailed position mentioned in the TOR).

The detailed Terms of Reference (TOR) for the assignment can be found in the web site www.blpa.gov.bd or can be obtained at the address of the undersigned.

Accelerating Transport and Trade Connectivity in Eastern South Asia (ACCESS) – Bangladesh Phase 1: (BLPA Component) Project now invites eligible consulting firms (“Consultants”) to indicate their interest in providing the Services. Interested Consultants should provide information demonstrating that they have the required qualifications and relevant experience to perform the Services. The shortlisting criteria are:

- General Experience of the Firm (core business and years in business),
- Experience in Construction Supervision of comparable size,
- Experience in Contract Management of comparable size,
- Working experience in development partner funded projects will be an added advantage

The attention of interested Consultants is drawn to Section III, paragraphs, 3.14, 3.16, and 3.17 of the World Bank’s “Procurement Regulations for IPF Borrowers” September 2023 (“Procurement Regulations”), setting forth the World Bank’s policy on conflict of interest.

Consultants may associate with other firms to enhance their qualifications, but should indicate clearly whether the association is in the form of a joint venture and/or a sub-consultancy. In the case of a joint venture, all the partners in the joint venture shall be jointly and severally liable for the entire contract, if selected.

A Consultant will be selected in accordance with the QCBS (Quality and Cost Based Selection) method set out in the Procurement Regulations.

Further information can be obtained at the address below during office hours from 9.00 a.m. to 5.00 p.m.

Expressions of interest must be delivered in a written form, one (1) hard copy and one (1) soft copy (MS Word/Pdf format in CD or DVD or Flash Drive) by September 23, 2024 up to 03.00 p.m. to the address- Md. Ruhul Amin Miah, Project Director (Joint Secretary), Accelerating Transport and Trade Connectivity in Eastern South Asia (ACCESS) – Bangladesh Phase 1: (BLPA Component) Project, Land Port Building, Plot No. F-19/A, Shere-E-Bangla Nagar, Agargaon, Dhaka-1207, Bangladesh.

(Md. Ruhul Amin Miah)

Project Director (Joint Secretary)


(Service ID-15346)

Land Port Building

F-19/A, Shere-e-Banglanagar, Agargaon, Dhaka-1207

E-mail: pdaccessblpa@gmail.com

GD-332



Jashore Pourashava, Jashore

District: Jashore

Memo No. 16.02.002.376.2022.6959

Date: 02-09-2024

e-GP Tender Notice No. 01/2024-25

e-GP Tender is invited in the National e-GP System Portal (<https://www.eprocure.gov.bd>) for the procurement of works as mentioned in the following table:

Tender ID No.	Package No.	Brief description of works	Online (e-GP System) tender publication date & time	Online (e-GP System) tender closing date & time
1011232	LGCRRP / Jashore/ 2023-24/ W-09	(a) Periodic Maintenance of East Barandi Main road by DBC. Ch.0+00m to 0+420m (Start From Dhaka Khulna Main road) at Ward No. 01 under Jashore Pourashava. (b) Periodic Maintenance of Purbo Barandi Math Para road by DBC. (From Lichu Tala. Ch.00-670) at Ward No. 01 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012263	LGCRRP / Jashore/ 2023-24/ W-10	(a) Upgrading road by RCC at Mollapara Bashtala road bylane Anower Hossain house to Advocate Somir Uddin house. Ch.0+00m to 0+180m at Ward No. 01 under Jashore Pourashava. (b) Upgrading of RCC drain at Mollapara Bashtala road bylane Anower Hossain house to Advocate Somir Uddin house. Ch.0+00m to 0+180m at Ward No. 01 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012264	LGCRRP / Jashore/ 2023-24/ W-11	(a) Upgrading of RCC road & RCC drain at HMM road by Lane House of Robiul Alom to house of Babul. (Ch.0+00 to 0+102m) Connecting Road & drain-1- House of Toufiq house side road (Ch. 0+00 to 0+015m). Connecting Road & drain-2- House Lipu house side road (Ch.0+00 to 0+035m) at Ward No. 02 under Jashore Pourashava. (b) Upgrading of RCC road & RCC drain at Nath Para road bylane House of Kuddus to House of Rashu (Ch.0+00 to 0+080m) at Ward No. 02 under Jashore Pourashava. Â© Upgrading of RCC road & RCC drain at Nath Para road bylane House of Mohammad Ali to House of Altaf Mia (Ch.0+00 to 0+162m). Connecting Road & drain from House of Suja to House of Ratan Rai (Ch.0+00 to 0+070m) at Ward No. 02 under Jashore Pourashava. (d) Upgrading of RCC road & RCC drain at Ombika Basu Road bylane Ghorawala road (ch. 0+00 to 0+118m) at Ward No. 02 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012265	LGCRRP / Jashore/ 2023-24/ W-12	(a) Upgrading of RCC road & RCC drain at Ghope Central road bylane Golam Mostofa Road House of Munna to House of Tutul Chairman (Ch.0+00 to 0+090m). Connecting Road & drain-1. - Sadik Biswash house side (Ch.0+00 to 0+070m). Connecting Road & drain-2- Tutul Chairman house side (Ch.0+00 to 0+015m) at Ward No. 03 under Jashore Pourashava. (b) Upgrading of RCC road & RCC drain at Ghope Central road bylane House of Razek to House of Foysal (Ch. 0+00 to 0+090m) at Ward No. 03 under Jashore Pourashava. Â© Upgrading of RCC road & RCC drain at Ghope Central road bylane House of Rafiq Master to House of Ibrahim Mia (Ch.0+00 to 0+172m) at Ward No. 03 under Jashore Pourashava. (d) Upgrading of RCC road & RCC drain at Ghope Ghope Pilu Khan Road Bylane House of Ashik Ali to House of Fanta (Ch.0+00 to 0+085m) at Ward No. 03 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012337	LGCRRP / Jashore/ 2023-24/ W-13	Upgrading of RCC Road & RCC drain at Kolmi Lata road. (Graveyard road to house of Firoz. Ch.0+000m to 0+170m). Connecting road & drain-1: Jewel Sir house side. (Ch.0+000m to 0+170m), Connecting road & drain-2: Taj Uddin house side. (Ch.0+000m to 0+050m), Connecting road & drain-3: Jahangir house side. (Ch.0+000m to 0+210m), Connecting road & drain-4: Journalist Jewel house side. (Ch.0+000m to 0+052m), Connecting road & drain-5: Freedom Fighter Sirajul Islam house side. (Ch. 0+000m to 0+080m) at Ward No. 04 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012398	LGCRRP / Jashore/ 2023-24/ W-14	Upgrading of RCC Road & RCC drain at Hazrat Borhan Shah road bylane Shahid Shawpan Road (Ch. 0+000m to 0+250m). Connecting road & drain-1: Ch.0+000m to 0+035m, Connecting road & drain-2: Ch.0+000m to 0+095m, Connecting road & drain-3: Ch.0+000m to 0+020m, Connecting road & drain-4: Ch.0+000m to 0+080m, Connecting road & drain-5: Ch.0+000m to 0+020m at Ward No. 5 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012445	LGCRRP / Jashore/ 2023-24/ W-15	(a) Upgrading of RCC Road & RCC drain at Biman Bondor Road bylane Jashim House side (Ch. 0+00 to 0+055m) at Ward No. 5 under Jashore Pourashava. (b) Upgrading of RCC Road & RCC drain at Hazrat Borhan Shah Road bylane Ad-Din Hospital side East side of Baitus Sultal Jam-E-Mosque Dr. Zaved house side (Ch.0+00 to 0+092m) at Ward No. 5 under Jashore Pourashava. Â© Upgrading of RCC Road & RCC drain at Khorki road bylane west side of Post Office Quarter Dr. Sumon house side (Ch.0+00 to 0+145m) at Ward No. 5 under Jashore Pourashava. (d) Upgrading of RCC Road & RCC drain at Bamon Para Gojonabi house to Rejaul Muhuri house (Ch.0+00 to 0+135m). Connecting road & drain: Khokon house side (Ch.0+00 to 0+050m) at Ward No. 5 under Jashore Pourashava. (e) Upgrading of RCC Road & RCC drain at Abdul Halim road by lane Hawakers Market to Lavu Joarder house (Ch.0+00 to 0+236m). Connecting road & drain-1: Ripon House side (Ch.0+00 to 0+050m). Connecting road & drain-2: Shimul house side (Ch.0+00 to 0+046m). Connecting road & drain-3: Mosque Goli (Ch.0+00 to 0+025m) at Ward No. 5 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012547	LGCRRP / Jashore/ 2023-24/ W-16	Rehabilitation of road by DBC & Construction of RCC drain at Raipara Jamatala (Raipara Madrasa road to Dalmil road) road at Ward No. 6 under Jashore Pourashava. (Chainage. Ch.0+00 to 0+560) (Road Length = 560.00m both side drain. Drain Length= 1120.00m)	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012561	LGCRRP / Jashore/ 2023-24/ W-17	Upgrading of road by DBC & Construction of RCC drain at Ghope Pilu Khan road bylane Janata Hospital Side road at Ward No. 03 under Jashore Pourashava. (Chainage. Ch.0+00 to 0+197) (Road Length = 197.00m both side drain. Drain Length= 394.00m)	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012565	LGCRRP / Jashore/ 2023-24/ W-18	(a) Upgrading of RCC Road & RCC drain at TB Clinic road bylane TB Clinic to house of Anju Shaikh (Ch.0+00 to 0+205m). Connecting road & drain-1: House of Radha Shaha (Ch.0+00 to 0+110m). Connecting road & drain-2: house of Noyon (Ch.0+00 to 0+015m) at Ward No. 7 under Jashore Pourashava. (b) Construction of RCC Road & RCC drain at Ansar Camp road west side of water tank to Asia House (Ch.0+00 to 0+225m). Connecting road & drain-1: Graveyard to mosque (Ch.0+00 to 0+070m). Connecting road & drain-2: Morshed house to Mira house (Ch.0+00 to 0+060m) at Ward No. 7 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012566	LGCRRP / Jashore/ 2023-24/ W-19	(a) Construction of RCC Road & RCC drain at east side of MSTP school Biswash Printers to Rokeya Cottage (Ch.0+00 to 0+054m) at Ward No. 8 under Jashore Pourashava. (b) Construction of RCC Road & RCC drain at Basepara main road Sontosh house to Narayon house (Ch.0+00 to 0+095m). Connecting road & drain: Sadhon House side (Ch.0+00 to 0+020m) at Ward No. 8 under Jashore Pourashava. Â© Construction of RCC Road & RCC drain at Basepara main road bylane Asia Monjil to Fazlur rahman house via Mosfek rahman house (Ch.0+00 to 0+146m) at Ward No. 8 under Jashore Pourashava. (d) Construction of RCC Road & RCC drain at Basepara main road bylane house of Moslem to Dilruba house (Ch.0+00 to 0+096m). Connecting road & drain: Shawpan house side (Ch.0+00 to 0+090m) at Ward No. 8 under Jashore Pourashava. (e) Upgrading of RCC Road & RCC drain at Basepara Gurgullah road bylane house of Uttom Kundu to house of Jilani (Ch.0+00 to 0+055m) at Ward No. 8 under Jashore Pourashava. (f) Upgrading of Road & RCC drain at Basepara new extension road bylane house of Shawapan to house of Arun (Ch.0+00 to 0+095m). Connecting road & drain: Shimu house side drain (Ch.0+00 to 0+060m) at Ward No. 8 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM
1012567	LGCRRP / Jashore/ 2023-24/ W-20	(a) Upgrading of Road & RCC drain at Basepara main road bylane Progoti Polli road side drain. (Ch.0+00 to 0+075m). Connecting road & drain-1: Engineer Dhojoy house side drain (Ch.0+00 to 0+105m). Connecting road & drain-2: Bishawjit house side drain (Ch.0+00 to 0+065m) at Ward No. 9 under Jashore Pourashava. (b) Upgrading of Road & RCC drain at Tatipara road bylane house of Late Abdur Razzak to house of Mijanur Rahman (Ch.0+00 to 0+150m). Connecting drain: Riad house side drain (Ch.0+00 to 0+052m) at Ward No. 9 under Jashore Pourashava. Â© Upgrading of Road & RCC drain at Hushtala Eye Hospital road bylane house of Salauddin to house of Yakub Kabir (Ch.0+00 to 0+150m). Connecting road & drain: Bashir house side (Ch.0+00 to 0+030m) at Ward No. 9 under Jashore Pourashava. (d) Upgrading of Road & RCC drain at Base Para Bonani road Bismillah Traders to Joynal Dairy (Ch.0+00 to 0+170m) at Ward No. 9 under Jashore Pourashava.	04-09-2024 09:00 AM	26-09-2024 02.00 PM

These are an online tender, where only e-GP Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-GP Tender, registration in the National e-GP System Portal (<https://www.eprocure.gov.bd>) is required. The fees for downloading the e-GP Tendering documents from the National e-GP Portal have to be deposited online through any registered banks branches up to 25-09-2024 at 3.00pm.

For these works bill will be paid after fund available. Further information and guidelines are available in National e-GP Portal and from e-GP help desk (helpdesk@eprocure.gov.bd).

S.M. Sharif Hasan

Executive Engineer

Jashore Pourashava, Jashore

District: Jashore

E-mail: sharif.hassan41@yahoo.com

GD-335